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 Section B

PART I – THE SCHEDULE  - SECTION B

SUPPLIES OR SERVICE AND PRICES/COST

UNIT
SUPPLIES/SERVICES
QTY 
UNIT
UNIT PRICE
AMOUNT


TRAINING MANAGEMENT SYSTEM (TMS) AND RAMP-UP COMPRISING CLINS 0001-0011












0001
TMS system requirements document, software design document and an interface design document for a TMS with capabilities listed in the System Requirements Document (SRD) and Statement of Work (SOW).

Not-to-exceed (NTE) amount for this CLIN is $150,000

Delivery:  No later than 1 Oct 99

PR NR:  FD2020-99-R-20262  

ACRN:  

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments NOT Applicable

Firm Fixed Price
1
LO
$ 150,000
$ 150,000








0002
OPTION CLIN

TMS with capabilities listed in the System Requirements Document (SRD) and Statement of Work (SOW) except, as capabilities are required in other CLINs and the deliverables of CLIN 0001.

Option exercise period is to:  1 Dec 99

Delivery:  1 Dec 99 or thirty days after option exercise, whichever is later.

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments NOT Applicable

Firm Fixed Price
1
LO
$ 681,946
$ 681,946

0003
OPTION CLIN

TMS electronic gradebook as required in SRD and SOW.

Option Exercise Period:  To 30 Sep 2004

This option may only be exercised once.

Price if Option is exercised during:

FY 2000 $319,458
FY 2001 $319,458
FY 2002 $319,458
FY 2003 $319,458
FY 2004 $319,458
Delivery:  One year after exercise of option

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided  

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments NOT Applicable

Firm Fixed Price
1 
EA
(See Schedule in CLIN Description for Option Price)
(See Schedule in CLIN Description for Option Price)








0004
OPTION CLIN

Electronic TMS Access – WorldWide Access to the TMS IAW the SRD and SOW.  

Option Exercise Period:  To 30 Sep 2004

This option may only be exercised once.

Price if Option is exercised during:

FY 2000 $178,184
FY 2001 $178,184
FY 2002 $178,184
FY 2003 $178,184
FY 2004 $178,184
Delivery:  One year after exercise of option

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments NOT Applicable

Firm Fixed Price
1 
EA
(See Schedule in CLIN Description for Option Price)
(See Schedule in CLIN Description for Option Price)








0005
OPTION CLIN

TMS Flight line scheduling module IAW the SRD and SOW. 

Option exercise period:  to 1 July 2001

Delivery:  One year after exercise of option

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments NOT Applicable

Firm Fixed Price
1
EA
$ 505,313
$ 505,313

0006
OPTION CLIN

TMS design documentation and data IAW the SRD and SOW.

Option exercise period:  to 1 Dec 99

Delivery:  1 Dec 99 or thirty days after option exercise, whichever is later.

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments NOT Applicable

Firm Fixed Price


$ NSP
$ NSP








0007
Ramp-up at LRAFB, Pope, Dyess, Minneapolis, McChord and remote sites IAW the SRD and SOW.  

Period of performance: From 1 July 99 or contract award (whichever is later) to 30 Sep 99. 

NTE amount for this CLIN is $150,000.

PR NR:  FD2020-99-R-20262  

ACRN:  

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments NOT Applicable

Firm Fixed Price
1
LO
$ 150,000
$ 150,000








0008
OPTION CLIN

Ramp-up for C-130 H2/H3 model training at Dobbins ARB IAW the SRD and SOW.  

Option exercise period:  to 30 Aug 2000

Period of performance: 1 Sep 2000 to 30 Sep 2000.

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
1
LO
$ 100,000
$ 100,000

0009
OPTION CLIN

Formal courseware development, to include AETC formatted syllabi, for the C-130 H2 ATD located at Dobbins ARB IAW with the SRD and SOW.

Courses to be changed to H2 are ACQ (levels 1, 2, 3), NIQ, NMQ, FIQ, FMQ, LIQ and LMQ.

Option exercise period:  to 30 Sep 2000

Delivery:  9 months after option exercise

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
1
LO
$ 150,000
$ 150,000








0010
Reserved for delivering a C-130 H2 Formal Training Unit (FTU) to Dobbins ARB IAW the SRD and SOW.  If a Formal Training Unit is established at Dobbins ARB, CLINs will established to fund FTU operations.  This CLIN will not be priced until work is authorized by contract modification.

Firm Fixed Price  












0011
Reserved for delivering a C-130 H3 Formal Training Unit (FTU) to Dobbins ARB IAW the SRD and SOW.  If a Formal Training Unit is established at Dobbins ARB, CLINs will established to fund FTU operations.  This CLIN will not be priced until work is authorized by contract modification.

Firm Fixed Price






FY 2000 OPERATION OPTIONS COMPRISING CLINS 0012 – 0038

OPTION EXERCISE PERIOD IAW SPECIAL CONTRACT REQUIREMENT H-900.





0012
OPTION CLIN

FY 2000 LRAFB Maintenance and logistics support and site management for aircrew training devices (ATD) and other hardware IAW with SRD and SOW. 

Period of Performance:  1 Oct 99 – 30 Sep 00

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 253,827
$ 3,045,924








0013
OPTION CLIN

FY 2000 LRAFB formal school training IAW the SRD and SOW.  Pricing for this CLIN will be based upon actual throughput at time of option exercise.  Throughput pricing will be IAW Section J, attachment 4 and Special Contract Requirement H-900.  Payment shall be IAW Special Contract Requirement 

H-901.

Period of Performance:  1 Oct 99 – 30 Sep 00

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
TBD at option exercise
TBD at option exercise








0014
OPTION CLIN

FY 2000 LRAFB continuation training IAW the SRD and SOW.  Pricing for this CLIN will be based upon actual throughput at time of option exercise.  Throughput pricing will be IAW Section J, attachment 4 and Special Contract Requirement H-900.  Payment shall be IAW Special Contract Requirement 

H-901.

Period of Performance:  1 Oct 99 – 30 Sep 00

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
TBD at option exercise
TBD at option exercise

0015
OPTION CLIN

FY2000 LRAFB Training System Support Center (TSSC) operation including revision and maintenance of courseware, software and hardware prototyping, ATS management, distribution of courseware and all other functions of the TSSC as stated in the SRD. Material for hardware prototyping and for other hardware changes associated with TSSC tasks will be funded under CLIN 0018. Period of Performance:  1 Oct 99 – 30 Sep 00

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 244,127
$ 2,929,524








0016
Phase I Visual System Upgrade.  The contractor shall provide, install, operate and support 5 (five) Compu-Sene SE/MGX visual image generators and a 62,000square mile database.

Delivery: 1 Oct 00

PR NR: Not applicable

ACRN: Not applicable 

FOB: Destination

Inspection/Acceptance: Destination
1
LO
No charge to the Government
No charge to the Government








0017
OPTION CLIN

FY 2000 TSSC special projects IAW the SRD and SOW.  Prior to any contractor effort being performed in support of this CLIN, the contracting officer shall execute a contract modification detailing the effort to be performed.  CLIN will be funded on an “as needed” basis.  Contractor will be reimbursed for the actual hours worked at the rates bid in Section J, attachment 4.  

Period of Performance:  1 Oct 99 – 30 Sep 00

This CLIN may be exercised more than once a year.

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Labor Hour

Progress Payments NOT Applicable

Est. Hours
(To be funded as required.)
(To be funded as required.)

0018
OPTION CLIN

FY 2000 Materials in support of CLINs 0015 (materials excluded in the CLIN 0015 description only), 0016, 0017.  Prior to any contractor effort being performed in support of this CLIN, the contracting officer shall execute a contract modification detailing the effort to be performed.  CLIN will be funded on an “as needed” basis.  Contractor will be reimbursed for actual costs plus a material-handling rate IAW Section J, attachment 4.  

Period of Performance:  1 Oct 99 – 30 Sep 00

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Cost Reimbursement NO Fee 

Progress Payments NOT Applicable
1
LO
(To be funded as required.)
(To be funded as required.)








0019
OPTION CLIN

FY 2000 Dyess Maintenance and logistics support and site management for aircrew training device (ATD) and other hardware IAW with SRD and SOW. 

Period of Performance:  1 Oct 99 – 30 Sep 00

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 68,312
$ 819,744








0020
OPTION CLIN

FY 2000 Dyess training IAW the SRD and SOW. Pricing for this CLIN will be based upon actual throughput at time of option exercise.  Throughput pricing will be IAW Section J, attachment 4 and Special Contract Requirement H-900.  Payment shall be IAW Special Contract Requirement H-901.

Period of Performance:  1 Oct 99 – 30 Sep 00

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
TBD at option exercise
TBD at option exercise

0021
OPTION CLIN

FY 2000 McChord Maintenance and logistics support and site management for aircrew training device (ATD) and other hardware IAW with SRD and SOW. 

Period of Performance:  1 Oct 99 – 30 Sep 00

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 84,649
$ 1,015,788








0022
OPTION CLIN

FY 2000 McChord training IAW the SRD and SOW.  Pricing for this CLIN will be based upon actual throughput at time of option exercise.  Throughput pricing will be IAW Section J, attachment 4 and Special Contract Requirement H-900.  Payment shall be IAW Special Contract Requirement H-901.

Period of Performance:  1 Oct 99 – 30 Sep 00

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
TBD at option exercise
TBD at option exercise








0023
OPTION CLIN

FY 2000 Pope Maintenance and logistics support and site management for aircrew training device (ATD) and other hardware IAW with SRD and SOW. 

Period of Performance:  1 Oct 99 – 30 Sep 00

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 65,407
$784,884

0024
OPTION CLIN

FY 2000 Pope training IAW the SRD and SOW. Pricing for this CLIN will be based upon actual throughput at time of option exercise.  Throughput pricing will be IAW Section J, attachment 4 and Special Contract Requirement H-900.  Payment shall be IAW Special Contract Requirement H-901.

Period of Performance:  1 Oct 99 – 30 Sep 00

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
TBD at option exercise
TBD at option exercise








0025
OPTION CLIN

FY 2000 Minneapolis Maintenance and logistics support and site management for aircrew training device (ATD) and other hardware IAW with SRD and SOW. 

Period of Performance:  1 Oct 99 – 30 Sep 00

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 73,717
$ 884,604








0026
OPTION CLIN

FY 2000 Minneapolis training IAW the SRD and SOW.  Pricing for this CLIN will be based upon actual throughput at time of option exercise.  Throughput pricing will be IAW Section J, attachment 4 and Special Contract Requirement H-900.  Payment shall be IAW Special Contract Requirement H-901.

Period of Performance:  1 Oct 99 – 30 Sep 00

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
TBD at option exercise
TBD at option exercise

0027
OPTION CLIN

FY 2000 Yokota operations including maintenance and training IAW the SRD and SOW.  

Period of Performance:  1 Oct 99 – 30 Sep 00

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 10,214
$ 122,568








0028
OPTION CLIN

FY 2000 Elmendorf operations including maintenance and training IAW the SRD and SOW.  

Period of Performance:  1 Oct 99 – 30 Sep 00

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 11,436
$ 137,232








0029
OPTION CLIN

FY 2000 Ramstein operations including maintenance and training IAW the SRD and SOW.  

Period of Performance:  1 Oct 99 – 30 Sep 00

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 9,469
$ 113,628








0030-0033
Reserved





0034
OPTION CLIN

FY 2000 Options for relocation of a Weapon Systems Trainer(s) (WSTs), not to exceed 50 miles.  Prior to any contractor effort being performed in support of this CLIN, the contracting officer shall execute a contract modification detailing the effort to be performed.  CLIN will be funded on an “as needed” basis.  SubCLINs will be established as needed.  

Delivery Schedule for this CLIN or SubCLINs shall be established by modification.

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
1
LO
(Prices to be established IAW tables in Section J, attachment 4)
(Prices to be established IAW tables in Section J, attachment 4)








0035
OPTION CLIN

FY 2000 Options for relocation of a Weapon Systems Trainer(s) (WSTs), in excess of 50 miles.  Prior to any contractor effort being performed in support of this CLIN, the contracting officer shall execute a contract modification detailing the effort to be performed.  CLIN will be funded on an “as needed” basis.  SubCLINs will be established as needed.   

Delivery Schedule for this CLIN or SubCLINs shall be established by modification.

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
1
LO
(Prices to be established IAW tables in Section J, attachment 4)
(Prices to be established IAW tables in Section J, attachment 4)

0036
OPTION CLIN

FY 2000 Options for relocation of a Main Operation Base (MOB) including a WST, not to exceed 50 miles.  Prior to any contractor effort being performed in support of this CLIN, the contracting officer shall execute a contract modification detailing the effort to be performed.  CLIN will be funded on an “as needed” basis.  SubCLINs will be established as needed. 

Delivery Schedule for this CLIN or SubCLINs shall be established by modification.

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
1
LO
(Prices to be established IAW tables in Section J, attachment 4)
(Prices to be established IAW tables in Section J, attachment 4)








0037
OPTION CLIN

FY 2000 Options for relocation of a Main Operation Base (MOB) including a WST, in excess of 50 miles.  Prior to any contractor effort being performed in support of this CLIN, the contracting officer shall execute a contract modification detailing the effort to be performed.  CLIN will be funded on an “as needed” basis.  SubCLINs will be established as needed. 

Delivery Schedule for this CLIN or SubCLINs shall be established by modification.

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
1
LO
(Prices to be established IAW tables in Section J, attachment 4)
(Prices to be established IAW tables in Section J, attachment 4)








0038
OPTION CLIN

Data IAW the SRD and SOW.

Delivery schedule shall be IAW SOW. 

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
1
LO
$ 35,316
$ 35,316


FORMAL COURSEWARE DEVELOPMENT

COMPRISING CLIN 0039





0039
OPTION CLIN

Formal courseware development, to include AETC formatted syllabi, for the C-130 H3 ATD located at Dobbins ARB IAW with the SRD and SOW.

Option exercise period:  to 30 Sep 2001

Delivery:  9 months after option exercise

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
1
LO
$ 150,000
$ 150,000









MODIFICATIONS AND UPGRADES COMPRISING 

CLINS 0040 - 0099












0040
OPTION CLIN

Enhanced Traffic Collision Avoidance System (ETCAS) modification to the C-130E AWADS ATD IAW the SRD and SOW.  Option exercise period is to 30 Sep 04.
XX
XX
XXXXX
XXXXX








0040AA
OPTION SubCLIN

C-130E AWADS ETCAS modification.  Price of this subCLIN may be adjusted IAW Special Contract Requirement H-903. 

Delivery:  12 months after option exercise.

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments Applicable

This option may only be exercised once.

Firm fixed price if Option is exercised during:

FY 2000 $ 1,036,444
FY 2001 $ 1,067,537
FY 2002 $ 1,099,564

FY 2003 $ 1,132,551

FY 2004 $ 1,166,527
1
LO
(See Schedule in CLIN Description for Option Price)
(See Schedule in CLIN Description for Option Price)

0040AB
OPTION SubCLIN

ETCAS C-130E AWADS Data IAW the SOW and SRD.  Price of this subCLIN may be adjusted IAW Special Contract Requirement H-903. 

Delivery: IAW the SOW.

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments Applicable

This option may only be exercised once.

Firm fixed price if Option is exercised during:

FY 2000 $ 19,682

FY 2001 $ 20,273

FY 2002 $ 20,881

FY 2003 $ 21,507

FY 2004 $ 22,152
1
LO
(See Schedule in CLIN Description for Option Price)
(See Schedule in CLIN Description for Option Price)








0040AC
OPTION SubCLIN

ETCAS C-130E AWADS Spares and Support Equipment, if applicable, IAW the SOW and SRD. Price of this subCLIN may be adjusted IAW Special Contract Requirement H-903.  All spares and support equipment funded under this SubCLIN shall become part of the Contractor Logistics Support Package.

Delivery:  Upon completion of device modification

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments Applicable

This option may only be exercised once.

Firm fixed price if Option is exercised during:

FY 2000 $ 84,604
FY 2001 $ 87,142
FY 2002 $ 89,756
FY 2003 $ 92,449
FY 2004 $ 95,223
1
LO
(See Schedule in CLIN Description for Option Price)
(See Schedule in CLIN Description for Option Price)

0040AD
OPTION SUBCLIN

ETCAS C-130E AWADS Courseware IAW the SOW and SRD.  Price of this subCLIN may be adjusted IAW Special Contract Requirement H-903. 

Delivery 12 months after option exercise
PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments Applicable 

This option may only be exercised once.

Firm fixed price if Option is exercised during:

FY 2000 $ 29,844
FY 2001 $ 29,844
FY 2002 $ 29,844
FY 2003 $ 29,844
FY 2004 $ 29,844
1
LO
(See Schedule in CLIN Description for Option Price)
(See Schedule in CLIN Description for Option Price)








0041
OPTION CLIN

Enhanced Traffic Collision Avoidance System (ETCAS) modification to the C-130 H1 ATD IAW the SRD and SOW.  Option exercise period is to 30 Sep 04.
XX
XX
XXXXX
XXXXX








0041AA
OPTION SubCLIN

C-130 H1 ETCAS modification.  Price of this subCLIN may be adjusted IAW Special Contract Requirement H-903. 

Delivery:  12 months after option exercise.

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments Applicable

This option may only be exercised once.

Firm fixed price if Option is exercised during:

FY 2000 $ 345,177
FY 2001 $ 355,531
FY 2002 $ 366,198
FY 2003 $ 377,184
FY 2004 $ 388,500
1
LO
(See Schedule in CLIN Description for Option Price)
(See Schedule in CLIN Description for Option Price)

0041AB
OPTION SubCLIN

ETCAS C-130 H1 Data IAW the SOW and SRD. Price of this subCLIN may be adjusted IAW Special Contract Requirement H-903. 

Delivery:  IAW the SOW

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments Applicable

This option may only be exercised once.

Firm fixed price if Option is exercised during:

FY 2000 $ 19,682
FY 2001 $ 20,273
FY 2002 $ 20,881
FY 2003 $ 21,507
FY 2004 $ 22,152
1
LO
(See Schedule in CLIN Description for Option Price)
(See Schedule in CLIN Description for Option Price)








0041AC
OPTION SubCLIN

ETCAS C-130 H1 Spares and Support Equipment, if applicable, IAW the SOW and SRD.  Price of this subCLIN may be adjusted IAW Special Contract Requirement H-903.  All spares and support equipment funded under this SubCLIN shall become part of the Contractor Logistics Support Package.

Delivery:  Upon completion of device modification

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments Applicable

This option may only be exercised once.

Firm fixed price if Option is exercised during:

FY 2000 $ 79,173
FY 2001 $ 81,548
FY 2002 $ 83,994
FY 2003 $ 86,515
FY 2004 $ 89,109
1
LO
(See Schedule in CLIN Description for Option Price)
(See Schedule in CLIN Description for Option Price)

0041AD
OPTION SUBCLIN

ETCAS C-130 H1 Courseware IAW the SOW and SRD.  Price of this subCLIN may be adjusted IAW Special Contract Requirement H-903. 

Delivery. 12 months after option exercise
PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments Applicable

This option may only be exercised once.

Firm fixed price if Option is exercised during:

FY 2000 $ 20,688
FY 2001 $ 20,688
FY 2002 $ 20,688
FY 2003 $ 20,688
FY 2004 $ 20,688
1
LO
(See Schedule in CLIN Description for Option Price)
(See Schedule in CLIN Description for Option Price)








0042
OPTION CLIN

Enhanced Traffic Collision Avoidance System (ETCAS) modification to the C-130 H2 ATD IAW the SRD and SOW.  Option exercise period is to 30 Sep 04.
XX
XX
XXXXX
XXXXX








0042AA
OPTION SubCLIN

C-130 H2 ETCAS modification.  Price of this subCLIN may be adjusted IAW Special Contract Requirement H-903.   

Delivery:  12 months after option exercise.

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments Applicable

This option may only be exercised once.

Firm fixed price if Option is exercised during:

FY 2000 $ 392,971
FY 2001 $ 404,761
FY 2002 $ 416,903
FY 2003 $ 429,410
FY 2004 $ 442,293
1
LO
(See Schedule in CLIN Description for Option Price)
(See Schedule in CLIN Description for Option Price)

0042AB
OPTION SubCLIN

ETCAS C-130 H2 Data IAW the SOW and SRD. Price of this subCLIN may be adjusted IAW Special Contract Requirement H-903. 

Delivery:  IAW the SOW

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments Applicable

This option may only be exercised once.

Firm fixed price if Option is exercised during:

FY 2000 $ 19,682
FY 2001 $ 20,273
FY 2002 $ 20,881
FY 2003 $ 21,507
FY 2004 $ 22,152
1
LO
(See Schedule in CLIN Description for Option Price)
(See Schedule in CLIN Description for Option Price)








0042AC
OPTION SubCLIN

ETCAS C-130 H2 Spares and Support Equipment, if applicable, IAW the SOW and SRD.  Price of this subCLIN may be adjusted IAW Special Contract Requirement H-903.  All spares and support equipment funded under this SubCLIN shall become part of the Contractor Logistics Support Package. 

Delivery:  Upon completion of device modification

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments Applicable

This option may only be exercised once.

Firm fixed price if Option is exercised during:

FY 2000 $ 70,121
FY 2001 $ 72,225
FY 2002 $ 74,390
FY 2003 $ 76,623
FY 2004 $ 78,922
1
LO
(See Schedule in CLIN Description for Option Price)
(See Schedule in CLIN Description for Option Price)

0042AD
OPTION SUBCLIN

ETCAS C-130 H2 Courseware IAW the SOW and SRD.  Price of this subCLIN may be adjusted IAW Special Contract Requirement H-903. 

Delivery. 12 months after option exercise
PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments Applicable

This option may only be exercised once.

Firm fixed price if Option is exercised during:

FY 2000 $ 20,688
FY 2001 $ 20,688
FY 2002 $ 20,688
FY 2003 $ 20,688
FY 2004 $ 20,688
1
LO
(See Schedule in CLIN Description for Option Price)
(See Schedule in CLIN Description for Option Price)








0043
OPTION CLIN

Visual upgrade to all WSTs except for the H2 and H3 at Dobbins IAW the SRD and SOW.  Option exercise period is to 30 Sep 04.
XX
XX
XXXXX
XXXXX








0043AA
OPTION SubCLIN

C-130E Prototype at Little Rock AFB 

Delivery:  18 months after option exercise.

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments Applicable

This option may only be exercised once.

Firm fixed price if Option is exercised during:

FY 2000 $ 3,521,351
FY 2001 $ 3,521,351
FY 2002 $ 3,521,351
FY 2003 $ 3,521,351
FY 2004 $ 3,521,351
1
LO
(See Schedule in CLIN Description for Option Price)
(See Schedule in CLIN Description for Option Price)

0043AB
OPTION SubCLIN

C-130E AWADS (Pope)

Delivery: IAW the Technical Proposal
PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments Applicable

This option may only be exercised once.

Firm fixed price if Option is exercised during:

FY 2000 $ 2,422,640
FY 2001 $ 2,422,640
FY 2002 $ 2,422,640
FY 2003 $ 2,422,640
FY 2004 $ 2,422,640
1
LO
(See Schedule in CLIN Description for Option Price)
(See Schedule in CLIN Description for Option Price)








0043AC
OPTION SubCLIN

C-130E Little Rock (First follow-on WST)

Delivery: IAW the Technical Proposal
PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments Applicable

This option may only be exercised once.

Firm fixed price if Option is exercised during:

FY 2000 $ 2,422,640
FY 2001 $ 2,422,640
FY 2002 $ 2,422,640
FY 2003 $ 2,422,640
FY 2004 $ 2,422,640
1
LO
(See Schedule in CLIN Description for Option Price)
(See Schedule in CLIN Description for Option Price)








0043AD
OPTION SubCLIN

C-130E Little Rock (Second follow-on WST)

Delivery: IAW the Technical Proposal
PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments Applicable

This option may only be exercised once.

Firm fixed price if Option is exercised during:

FY 2000 $ 2,422,640
FY 2001 $ 2,422,640
FY 2002 $ 2,422,640
FY 2003 $ 2,422,640
FY 2004 $ 2,422,640
1
LO
(See Schedule in CLIN Description for Option Price)
(See Schedule in CLIN Description for Option Price)

0043AE
OPTION SubCLIN

C-130E Little Rock (Third follow-on WST)

Delivery: IAW the Technical Proposal
PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments Applicable

This option may only be exercised once.

Firm fixed price if Option is exercised during:

FY 2000 $ 2,422,640
FY 2001 $ 2,422,640
FY 2002 $ 2,422,640
FY 2003 $ 2,422,640
FY 2004 $ 2,422,640
1
LO
(See Schedule in CLIN Description for Option Price)
(See Schedule in CLIN Description for Option Price)








0043AF
OPTION SubCLIN

C-130E McChord

Delivery: IAW the Technical Proposal
PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments Applicable

This option may only be exercised once.

Firm fixed price if Option is exercised during:

FY 2000 $ 2,422,640
FY 2001 $ 2,422,640
FY 2002 $ 2,422,640
FY 2003 $ 2,422,640
FY 2004 $ 2,422,640
1
LO
(See Schedule in CLIN Description for Option Price)
(See Schedule in CLIN Description for Option Price)








0043AG
OPTION SubCLIN

C-130E Minneapolis

Delivery: IAW the Technical Proposal
PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments Applicable

This option may only be exercised once.

Firm fixed price if Option is exercised during:

FY 2000 $ 2,422,640
FY 2001 $ 2,422,640
FY 2002 $ 2,422,640
FY 2003 $ 2,422,640
FY 2004 $ 2,422,640
1
LO
(See Schedule in CLIN Description for Option Price)
(See Schedule in CLIN Description for Option Price)

0043AH
OPTION SubCLIN

C-130 H1 Dyess

Delivery: IAW the Technical Proposal
PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments Applicable

This option may only be exercised once.

Firm fixed price if Option is exercised during:

FY 2000 $ 2,422,640
FY 2001 $ 2,422,640
FY 2002 $ 2,422,640
FY 2003 $ 2,422,640
FY 2004 $ 2,422,640
1
LO
(See Schedule in CLIN Description for Option Price)
(See Schedule in CLIN Description for Option Price)








0043AJ
OPTION SubCLIN

Visual Data IAW the SOW and SRD.

Delivery:  IAW the SOW

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments Applicable

This option may only be exercised once.

Firm fixed price if Option is exercised during:

FY 2000 $ 10,134
FY 2001 $ 10,134
FY 2002 $ 10,134
FY 2003 $ 10,134
FY 2004 $ 10,134
1
LO
(See Schedule in CLIN Description for Option Price)
(See Schedule in CLIN Description for Option Price)

0043AK
OPTION SubCLIN

Visual Spares and Support Equipment, if applicable, IAW the SOW and SRD.  All spares and support equipment funded under this SubCLIN shall become part of the Contractor Logistics Support Package.

Delivery:  Upon completion of each device modification

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments Applicable

This option may only be exercised once.

Firm fixed price if Option is exercised during:

FY 2000 $ 1,032,106
FY 2001 $ 1,032,106
FY 2002 $ 1,032,106
FY 2003 $ 1,032,106
FY 2004 $ 1,032,106
1
LO
(See Schedule in CLIN Description for Option Price)
(See Schedule in CLIN Description for Option Price)








0044
OPTION CLIN

Fully functional test bed.  Option exercise period is to 30 Sep 04.
XX
XX
XXXXX
XXXXX








0044AA
OPTION SubCLIN

Provide a fully functional test bed (without motion and visual system) for prototyping functions IAW the SOW and SRD.

Delivery: 8 months after option exercise.

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments Applicable

This option may only be exercised once.

Firm fixed price if Option is exercised during:

FY 2000 $ 882,216
FY 2001 $ 900,282
FY 2002 $ 918,891
FY 2003 $ 938,058
FY 2004 $ 957,800
1
LO
(See Schedule in CLIN Description for Option Price)
(See Schedule in CLIN Description for Option Price)

0044AB
OPTION SubCLIN

Test bed data IAW the SOW and SRD.

Delivery:  IAW the SOW

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments Applicable

This option may only be exercised once.

Firm fixed price if Option is exercised during:

FY 2000 $ 20,324
FY 2001 $ 20,934
FY 2002 $ 21,562
FY 2003 $ 22,208
FY 2004 $ 22,875
1
LO
(See Schedule in CLIN Description for Option Price)
(See Schedule in CLIN Description for Option Price)








0044AC
OPTION SubCLIN

Test bed spares and support equipment, if applicable, IAW the SOW and SRD.  All spares and support equipment funded under this SubCLIN shall become part of the Contractor Logistics Support Package.

Delivery:  Upon completion of modification

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments Applicable

This option may only be exercised once.

Firm fixed price if Option is exercised during:

FY 2000 $ 17,208
FY 2001 $ 17,724
FY 2002 $ 18,256
FY 2003 $ 18,803
FY 2004 $ 19,368
1
LO
(See Schedule in CLIN Description for Option Price)
(See Schedule in CLIN Description for Option Price)








0045
OPTION CLIN

Upgrade the C-130 ATS WSTs (excluding C-130E AWADS, H2 and H3) with Digital Radar Landmass System (DRLMS) IAW the SRD and SOW.  Option exercise period is to 30 Sep 04.
XX
XX
XXXXX
XXXXX

0045AA
OPTION SubCLIN

C-130E Prototype at Little Rock AFB 

Delivery:  12 months after option exercise.

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments Applicable

This option may only be exercised once.

Firm fixed price if Option is exercised during:

FY 2000 $ 1,747,677
FY 2001 $ 1,800,107
FY 2002 $ 1,854,111
FY 2003 $ 1,909,734
FY 2004 $ 1,967,026
1
LO
(See Schedule in CLIN Description for Option Price)
(See Schedule in CLIN Description for Option Price)








0045AB
OPTION SubCLIN

C-130E Little Rock (First follow-onWST)

Delivery: 

Delivery 6 months after option exercise
PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments Applicable

This option may only be exercised once.

Firm fixed price if Option is exercised during:

FY 2000 $ 255,596
FY 2001 $ 263,264
FY 2002 $ 271,162
FY 2003 $ 279,297
FY 2004 $ 287,676
1
LO
(See Schedule in CLIN Description for Option Price)
(See Schedule in CLIN Description for Option Price)








0045AC
OPTION SubCLIN

C-130E Little Rock (Second follow-on WST)

Delivery: 

Delivery 6 months after option exercise
PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments Applicable

This option may only be exercised once.

Firm fixed price if Option is exercised during:

FY 2000 $ 265,333
FY 2001 $ 273,292
FY 2002 $ 281,491
FY 2003 $ 289,936
FY 2004 $ 298,635
1
LO
(See Schedule in CLIN Description for Option Price)
(See Schedule in CLIN Description for Option Price)

0045AD
OPTION SubCLIN

C-130E Little Rock (Third follow-on WST)

Delivery: 

Delivery 6 months after option exercise
PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments Applicable

This option may only be exercised once.

Firm fixed price if Option is exercised during:

FY 2000 $ 240,839
FY 2001 $ 248,065
FY 2002 $ 255,507
FY 2003 $ 263,172
FY 2004 $ 271,067
1
LO
(See Schedule in CLIN Description for Option Price)
(See Schedule in CLIN Description for Option Price)








0045AE
OPTION SubCLIN

C-130E McChord

Delivery: 

Delivery 6 months after option exercise
PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments Applicable

This option may only be exercised once.

Firm fixed price if Option is exercised during:

FY 2000 $ 319,212
FY 2001 $ 328,788
FY 2002 $ 338,652
FY 2003 $ 348,812
FY 2004 $ 359,276
1
LO
(See Schedule in CLIN Description for Option Price)
(See Schedule in CLIN Description for Option Price)








0045AF
OPTION SubCLIN

C-130E Minneapolis

Delivery: 

Delivery 6 months after option exercise
PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments Applicable

This option may only be exercised once.

Firm fixed price if Option is exercised during:

FY 2000 $ 326,854
FY 2001 $ 336,660
FY 2002 $ 346,759
FY 2003 $ 357,162
FY 2004 $ 367,877
1
LO
(See Schedule in CLIN Description for Option Price)
(See Schedule in CLIN Description for Option Price)

0045AG
OPTION SubCLIN

C-130 H1 Dyess

Delivery: 

Delivery 6 months after option exercise
PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments Applicable

This option may only be exercised once.

Firm fixed price if Option is exercised during:

FY 2000 $ 384,628
FY 2001 $ 396,167
FY 2002 $ 408,052
FY 2003 $ 420,294
FY 2004 $ 432,903

1
LO
(See Schedule in CLIN Description for Option Price)
(See Schedule in CLIN Description for Option Price)








0045AH
OPTION SubCLIN

DRLMS Data IAW the SOW and SRD.

Delivery:  IAW the SOW

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments Applicable

This option may only be exercised once.

Firm fixed price if Option is exercised during:

FY 2000 $ 18,755
FY 2001 $ 19,318
FY 2002 $ 19,897
FY 2003 $ 20,495
FY 2004 $ 21,109
1
LO
(See Schedule in CLIN Description for Option Price)
(See Schedule in CLIN Description for Option Price)

0045AJ
OPTION SubCLIN

DRLMS Spares and Support Equipment, if applicable, IAW the SOW and SRD.  All spares and support equipment funded under this SubCLIN shall become part of the Contractor Logistics Support Package.

Delivery:  Upon completion of each device modification

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments Applicable

This option may only be exercised once.

Firm fixed price if Option is exercised during:

FY 2000 $ 37,936
FY 2001 $ 39,074
FY 2002 $ 40,246
FY 2003 $ 41,454
FY 2004 $ 42,697
1
LO
(See Schedule in CLIN Description for Option Price)
(See Schedule in CLIN Description for Option Price)








0046
OPTION CLIN

Upgrade the C-130 ATS WSTs, including the C-130E AWADS, C-130E and H1 models with AERO upgrade IAW the SRD and SOW.  Option exercise period is to 30 Sep 04.
XX
XX
XXXXX
XXXXX








0046AA
OPTION SubCLIN

C-130E Prototype at Little Rock AFB 

Delivery:  12 months after option exercise.

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments Applicable

This option may only be exercised once.

Firm fixed price if Option is exercised during:

FY 2000 $ 1,284,477
FY 2001 $ 1,315,751
FY 2002 $ 1,347,964
FY 2003 $ 1,381,143
FY 2004 $ 1,415,317
1
LO
(See Schedule in CLIN Description for Option Price)
(See Schedule in CLIN Description for Option Price)

0046AB
OPTION SubCLIN

C-130E Little Rock (First follow-on WST)

Delivery: 

Delivery 4 months after option exercise
PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments Applicable

This option may only be exercised once.

Firm fixed price if Option is exercised during:

FY 2000 $ 253,795
FY 2001 $ 261,409
FY 2002 $ 269,251
FY 2003 $ 277,329
FY 2004 $ 285,649
1
LO
(See Schedule in CLIN Description for Option Price)
(See Schedule in CLIN Description for Option Price)








0046AC
OPTION SubCLIN

C-130E Little Rock (Second follow-on WST)

Delivery: 

Delivery 4 months after option exercise
PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments Applicable

This option may only be exercised once.

Firm fixed price if Option is exercised during:

FY 2000 $ 231,477
FY 2001 $ 238,421
FY 2002 $ 245,573
FY 2003 $ 252,942
FY 2004 $ 260,530
1
LO
(See Schedule in CLIN Description for Option Price)
(See Schedule in CLIN Description for Option Price)








0046AD
OPTION SubCLIN

C-130E Little Rock (Third follow-on WST)

Delivery: 

Delivery 4 months after option exercise
PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments Applicable

This option may only be exercised once.

Firm fixed price if Option is exercised during:

FY 2000 $ 230,912
FY 2001 $ 237,840
FY 2002 $ 244,975
FY 2003 $ 252,325
FY 2004 $ 259,894
1
LO
(See Schedule in CLIN Description for Option Price)
(See Schedule in CLIN Description for Option Price)

0046AE
OPTION SubCLIN

C-130E AWADS (Pope)

Delivery: 

Delivery 4 months after option exercise
PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments Applicable

This option may only be exercised once.

Firm fixed price if Option is exercised during:

FY 2000 $ 258,655
FY 2001 $ 266,415
FY 2002 $ 274,407
FY 2003 $ 282,640
FY 2004 $ 291,119
1
LO
(See Schedule in CLIN Description for Option Price)
(See Schedule in CLIN Description for Option Price)








0046AF
OPTION SubCLIN

C-130 H1 Dyess

Delivery: 

Delivery 4 months after option exercise
PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments Applicable

This option may only be exercised once.

Firm fixed price if Option is exercised during:

FY 2000 $ 277,421
FY 2001 $ 285,743
FY 2002 $ 294,316
FY 2003 $ 303,145
FY 2004 $ 312,240
1
LO
(See Schedule in CLIN Description for Option Price)
(See Schedule in CLIN Description for Option Price)








0046AG
OPTION SubCLIN

C-130E McChord

Delivery: 

Delivery 4 months after option exercise
PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments Applicable

This option may only be exercised once.

Firm fixed price if Option is exercised during:

FY 2000 $ 261,321
FY 2001 $ 269,161
FY 2002 $ 277,235
FY 2003 $ 285,553
FY 2004 $ 294,120
1
LO
(See Schedule in CLIN Description for Option Price)
(See Schedule in CLIN Description for Option Price)

0046AH
OPTION SubCLIN

C-130E Minneapolis

Delivery: 

Delivery 4 months after option exercise
PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments Applicable

This option may only be exercised once.

Firm fixed price if Option is exercised during:

FY 2000 $ 268,152
FY 2001 $ 276,256
FY 2002 $ 284,482
FY 2003 $ 293,017
FY 2004 $ 301,807
1
LO
(See Schedule in CLIN Description for Option Price)
(See Schedule in CLIN Description for Option Price)








0046AJ
OPTION SubCLIN

AERO Data IAW the SOW and SRD.

Delivery:  IAW the SOW

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Delivery 4 months after option exercise
Inspection/Acceptance:  Destination

Progress Payments Applicable

This option may only be exercised once.

Firm fixed price if Option is exercised during:

FY 2000 $ 18,755
FY 2001 $ 19,318
FY 2002 $ 19,897
FY 2003 $ 20,495
FY 2004 $ 21,109
1
LO
(See Schedule in CLIN Description for Option Price)
(See Schedule in CLIN Description for Option Price)

0046AK
OPTION SubCLIN

AERO Spares and Support Equipment, if applicable, IAW the SOW and SRD.  All spares and support equipment funded under this SubCLIN shall become part of the Contractor Logistics Support Package.

Delivery:  Upon completion of each device modification

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments Applicable

This option may only be exercised once.

Firm fixed price if Option is exercised during:

FY 2000 $ 51,204
FY 2001 $ 52,741
FY 2002 $ 54,322
FY 2003 $ 55,958
FY 2004 $ 57,631
1
LO
(See Schedule in CLIN Description for Option Price)
(See Schedule in CLIN Description for Option Price)








0047
OPTION CLIN

Upgrade all C-130 WSTs, (includes Satellite Navigator Stations (SNSs)), and Cockpit Procedures Trainers (CPTs), except for the Dobbin’s WSTs, with Instructor Operator Station (IOS).  Option exercise period is to 30 Sep 04.
XX
XX
XXXXX
XXXXX








0047AA
OPTION SubCLIN

C-130E Prototype at Little Rock AFB 

Delivery:  12 months after option exercise.

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments Applicable

This option may only be exercised once.

Firm fixed price if Option is exercised during:

FY 2000 $ 1,176,285
FY 2001 $ 1,210,449
FY 2002 $ 1,245,638
FY 2003 $ 1,281,881
FY 2004 $ 1,319,213
1
LO
(See Schedule in CLIN Description for Option Price)
(See Schedule in CLIN Description for Option Price)

0047AB
OPTION SubCLIN

C-130E AWADS (Pope)

Delivery: 

Delivery 7 months after option exercise
PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments Applicable

This option may only be exercised once.

Firm fixed price if Option is exercised during:

FY 2000 $ 342,544
FY 2001 $ 351,695
FY 2002 $ 361,121
FY 2003 $ 370,829
FY 2004 $ 380,829
1
LO
(See Schedule in CLIN Description for Option Price)
(See Schedule in CLIN Description for Option Price)








0047AC
OPTION SubCLIN

C-130E Little Rock (First follow-on WST)

Delivery: 

Delivery 7 months after option exercise
PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments Applicable

This option may only be exercised once.

Firm fixed price if Option is exercised during:

FY 2000 $ 254,390
FY 2001 $ 260,897
FY 2002 $ 267,598
FY 2003 $ 274,501

FY 2004 $ 281,612
1
LO
(See Schedule in CLIN Description for Option Price)
(See Schedule in CLIN Description for Option Price)








0047AD
OPTION SubCLIN

C-130E Little Rock (Second follow-on WST)

Delivery: 

Delivery 7 months after option exercise
PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments Applicable

This option may only be exercised once.

Firm fixed price if Option is exercised during:

FY 2000 $ 250,072
FY 2001 $ 256,450
FY 2002 $ 263,018
FY 2003 $ 269,783
FY 2004 $ 276,752
1
LO
(See Schedule in CLIN Description for Option Price)
(See Schedule in CLIN Description for Option Price)

0047AE
OPTION SubCLIN

C-130E Little Rock (Third follow-on WST)

Delivery: 

Delivery 7 months after option exercise
PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments Applicable

This option may only be exercised once.

Firm fixed price if Option is exercised during:

FY 2000 $ 250,072
FY 2001 $ 256,450
FY 2002 $ 263,018
FY 2003 $ 269,783
FY 2004 $ 276,752
1
LO
(See Schedule in CLIN Description for Option Price)
(See Schedule in CLIN Description for Option Price)








0047AF
OPTION SubCLIN

C-130E McChord

Delivery: 

Delivery 7 months after option exercise
PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments Applicable

This option may only be exercised once.

Firm fixed price if Option is exercised during:

FY 2000 $ 254,390
FY 2001 $ 260,897
FY 2002 $ 267,598
FY 2003 $ 274,501
FY 2004 $ 281,612
1
LO
(See Schedule in CLIN Description for Option Price)
(See Schedule in CLIN Description for Option Price)








0047AG
OPTION SubCLIN

C-130E Minneapolis

Delivery: 

Delivery 7 months after option exercise
PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments Applicable

This option may only be exercised once.

Firm fixed price if Option is exercised during:

FY 2000 $ 254,390
FY 2001 $ 260,897
FY 2002 $ 267,598
FY 2003 $ 274,501
FY 2004 $ 281,612
1
LO
(See Schedule in CLIN Description for Option Price)
(See Schedule in CLIN Description for Option Price)

0047AH
OPTION SubCLIN

C-130 H1 Dyess

Delivery: 

Delivery 7 months after option exercise
PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments Applicable

This option may only be exercised once.

Firm fixed price if Option is exercised during:

FY 2000 $ 324,706
FY 2001 $ 333,222
FY 2002 $ 342,092
FY 2003 $ 351,230
FY 2004 $ 360,642
1
LO
(See Schedule in CLIN Description for Option Price)
(See Schedule in CLIN Description for Option Price)








0047AJ
OPTION SubCLIN

C-130E CPT at LRAFB.

Delivery: 

Delivery 7 months after option exercise
PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments Applicable

This option may only be exercised once.

Firm fixed price if Option is exercised during:

FY 2000 $ 325,470
FY 2001 $ 334,109

FY 2002 $ 343,007
FY 2003 $ 352,172
FY 2004 $ 361,613
1
LO
(See Schedule in CLIN Description for Option Price)
(See Schedule in CLIN Description for Option Price)








0047AK
OPTION SubCLIN

C-130E CPT at LRAFB.

Delivery: 

Delivery 7 months after option exercise
PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments Applicable

This option may only be exercised once.

Firm fixed price if Option is exercised during:

FY 2000 $ 196,732
FY 2001 $ 201,509
FY 2002 $ 206,429
FY 2003 $ 211,498
FY 2004 $ 216,717
1
LO
(See Schedule in CLIN Description for Option Price)
(See Schedule in CLIN Description for Option Price)

0047AL
OPTION SubCLIN

IOS Data IAW the SOW and SRD.

Delivery:  IAW the SOW

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments Applicable 

This option may only be exercised once.

Firm fixed price if Option is exercised during:

FY 2000 $ 20,324
FY 2001 $ 20,934
FY 2002 $ 21,562
FY 2003 $ 22,208
FY 2004 $ 22,875
1
LO
(See Schedule in CLIN Description for Option Price)
(See Schedule in CLIN Description for Option Price)








0047AM
OPTION SubCLIN

IOS Spares and Support Equipment, if applicable, IAW the SOW and SRD.  All spares and support equipment funded under this SubCLIN shall become part of the Contractor Logistics Support Package.

Delivery:  Upon completion of each device modification

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments Applicable

This option may only be exercised once.

Firm fixed price if Option is exercised during:

FY 2000 $ 301,318
FY 2001 $ 310,357
FY 2002 $ 319,668
FY 2003 $ 329,258
FY 2004 $ 339,136
1
LO
(See Schedule in CLIN Description for Option Price)
(See Schedule in CLIN Description for Option Price)








0048
Internet connection for C-130 ATS at LRAFB and site registration.

Delivery: NLT 1 Dec 99

PR NR:  Not applicable

ACRN: Not applicable

FOB:  Destination

Inspection/Acceptance: Destination
1
LO
No charge to the Government
No charge to the Government








0049 - 0099
Reserved for approved Engineering and Contract Change Proposals and supplemental agreements as directed by contracting modification.  Prior to any contractor effort being performed in support of this CLIN, the contracting officer shall execute a contract modification detailing the effort to be performed.  The government reserves the right to require the contractor to use the fully burdened labor rates proposed in Section J, attachment 4 when proposing ECPs and CCPs.  The purpose of these changes or agreements can be, but is not limited to, the following: 1.  Maintain concurrency between he aircraft and ATS components, 2.  Increase the similarity of the experience in the trainer to the aircraft experience, 3.  Upgrade the capability and capacity of the ATS or its components, 4.  Contract changes.  CLINs and SubCLINs in support of this CLIN will be established as needed.  The number of reserved CLINs established is for administrative purposes only and is not indicative of the effort (may vary up or down) that may be required under these CLINs.  Anticipated contract types include firm fixed price, time and materials and cost plus fixed fee.













FY 2001 OPERATION OPTIONS COMPRISING CLINS 0112 – 0138

OPTION EXERCISE PERIOD IAW SPECIAL CONTRACT REQUIREMENT H-900












0101-0111
Reserved





0112
OPTION CLIN

FY 2001 LRAFB Maintenance and logistics support and site management for aircrew training devices (ATD) and other hardware IAW with SRD and SOW.  As applicable, the option price for this CLIN shall be adjusted IAW Special Contract Requirement H-900 and for maintenance deltas IAW Section J Attachment4, tables 1-1 through 1-5.  

Period of Performance:  1 Oct 00 – 30 Sep 01 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 237,135
$ 2,845,620








0113
OPTION CLIN

FY 2001 LRAFB formal school training IAW the SRD and SOW.  Pricing for this CLIN will be based upon actual throughput at time of option exercise.  Throughput pricing will be IAW Section J, attachment 4 and Special Contract Requirement H-900.  Payment is IAW Special Contract Requirement H-901.

Period of Performance:  1 Oct 00 – 30 Sep 01 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
TBD at option exercise
TBD at option exercise








0114
OPTION CLIN

FY 2001 LRAFB continuation training IAW the SRD and SOW. Pricing for this CLIN will be based upon actual throughput at time of option exercise.  Throughput pricing will be IAW Section J, attachment 4 and Special Contract Requirement H-900.  Payment is IAW Special Contract Requirement H-901.

Period of Performance:  1 Oct 00 – 30 Sep 01 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable


12
MO
TBD at option exercise
TBD at option exercise

0115
OPTION CLIN

FY2001 LRAFB Training System Support Center (TSSC) operation including revision and maintenance of courseware, software and hardware prototyping, ATS management, distribution of courseware and all other functions of the TSSC as stated in the SRD. Material for hardware prototyping and for other hardware changes associated with TSSC tasks will be funded under CLIN 0118.

Period of Performance:  1 Oct 00 – 30 Sep 01

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT 
12
MO
$ 230,661
$ 2,767,932








0116
Reserved.












0117
OPTION CLIN

FY 2001 TSSC special projects IAW the SRD and SOW.   Prior to any contractor effort being performed in support of this CLIN, the contracting officer shall execute a contract modification detailing the effort to be performed.  CLIN will be funded on an “as needed” basis.  Contractor will be reimbursed for the actual hours worked at the rates bid in Section J, attachment 4.

Period of Performance:  1 Oct 00 – 30 Sep 01 

This CLIN may be exercised more than once a year.

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Labor Hour

Progress Payments NOT Applicable

Est. Hours
(To be funded as required.)
(To be funded as required.)

0118
OPTION CLIN

FY 2001 Materials in support of CLINs 0115 (materials excluded in the CLIN 0115 description only), 0116, 0117.  Prior to any contractor effort being performed in support of this CLIN, the contracting officer shall execute a contract modification detailing the effort to be performed.  CLIN will be funded on an “as needed” basis.  Contractor will be reimbursed for actual costs plus a material-handling rate IAW Section J, attachment 4.  

Period of Performance:  1 Oct 00 – 30 Sep 01

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Cost Reimbursement NO Fee 

Progress Payments NOT Applicable
1
LO
(To be funded as required.)
(To be funded as required.)








0119
OPTION CLIN

FY 2001 Dyess Maintenance and logistics support and site management for aircrew training device (ATD) and other hardware IAW with SRD and SOW.  As applicable, the option price for this CLIN shall be adjusted IAW Special Contract Requirement H-900 and for maintenance deltas IAW Section J Attachment4, tables 1-1 through 1-5.  

Period of Performance:  1 Oct 00 – 30 Sep 01 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 69,076
$ 828,912








0120
OPTION CLIN

FY 2001 Dyess training IAW the SRD and SOW. Pricing for this CLIN will be based upon actual throughput at time of option exercise.  Throughput pricing will be IAW Section J, attachment 4 and Special Contract Requirement H-900.  Payment IAW Special Contract Requirement H-901.

Period of Performance:  1 Oct 00 – 30 Sep 01 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
TBD at option exercise
TBD at option exercise

0121
OPTION CLIN

FY 2001 McChord Maintenance and logistics support and site management for aircrew training device (ATD) and other hardware IAW with SRD and SOW.  As applicable, the option price for this CLIN shall be adjusted IAW Special Contract Requirement H-900 and for maintenance deltas IAW Section J Attachment4, tables 1-1 through 1-5.  

Period of Performance:  1 Oct 00 – 30 Sep 01 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 76,805
$ 921,660








0122
OPTION CLIN

FY 2001 McChord training IAW the SRD and SOW.  Pricing for this CLIN will be based upon actual throughput at time of option exercise.  Throughput pricing will be IAW Section J, attachment 4 and Special Contract Requirement H-900.  Payment shall be IAW Special Contract Requirement H-901.

Period of Performance:  1 Oct 00 – 30 Sep 01 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
TBD at option exercise
TBD at option exercise








0123
OPTION CLIN

FY 2001 Pope Maintenance and logistics support and site management for aircrew training device (ATD) and other hardware IAW with SRD and SOW.  As applicable, the option price for this CLIN shall be adjusted IAW Special Contract Requirement H-900 and for maintenance deltas IAW Section J Attachment4, tables 1-1 through 1-5.

Period of Performance:  1 Oct 00 – 30 Sep 01 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 66,181
$ 794,172

0124
OPTION CLIN

FY 2001 Pope training IAW the SRD and SOW. Pricing for this CLIN will be based upon actual throughput at time of option exercise.  Throughput pricing will be IAW Section J, attachment 4 and Special Contract Requirement H-900.  Payment shall be IAW Special Contract Requirement H-901.

Period of Performance:  1 Oct 00 – 30 Sep 01 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
TBD at option exercise
TBD at option exercise








0125
OPTION CLIN

FY 2001 Minneapolis Maintenance and logistics support and site management for aircrew training device (ATD) and other hardware IAW with SRD and SOW.  As applicable, the option price for this CLIN shall be adjusted IAW Special Contract Requirement H-900 and for maintenance deltas IAW Section J Attachment4, tables 1-1 through 1-5.  

Period of Performance:  1 Oct 00 – 30 Sep 01 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 74,495
$ 893,940








0126
OPTION CLIN

FY 2001 Minneapolis training IAW the SRD and SOW.  Pricing for this CLIN will be based upon actual throughput at time of option exercise.  Throughput pricing will be IAW Section J, attachment 4 and Special Contract Requirement H-900.  Payment shall be IAW Special Contract Requirement H-901.

Period of Performance:  1 Oct 00 – 30 Sep 01 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
TBD at option exercise
TBD at option exercise

0127
OPTION CLIN

FY 2001 Yokota operations including maintenance and training IAW the SRD and SOW.  Special Contract Requirement H-900.  Payment shall be IAW Special Contract Requirement H-901.  

Period of Performance:  1 Oct 00 – 30 Sep 01 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 8,937
$ 107,244








0128
OPTION CLIN

FY 2001 Elmendorf operations including maintenance and training IAW the SRD and SOW.  Special Contract Requirement H-900.  Payment shall be IAW Special Contract Requirement H-901.  

Period of Performance:  1 Oct 00 – 30 Sep 01 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 11,427
$ 137,124








0129
OPTION CLIN

FY 2001 Ramstein operations including maintenance and training IAW the SRD and SOW.  Special Contract Requirement H-900.  Payment shall be IAW Special Contract Requirement H-901. 

Period of Performance:  1 Oct 00 – 30 Sep 01 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 9,734
$ 116,808

0130
OPTION CLIN

FY 2001 Dobbins H2 Training, operations, maintenance and support shall be IAW the SOW and SRD.  Pricing for this CLIN will be based upon the scenario selected by the AF at time of option exercise.  Scenarios and their prices are in Section J, attachment 4.  This option is IAW Special Contract Requirement H-900.  Training will include but not be limited to conversion training, continuation training and engine maintenance run training. 

Period of Performance:  1 Oct 00 – 30 Sep 01 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
TBD at option exercise
TBD at option exercise








0131
OPTION CLIN

FY 2001 Dobbins H3 Training, operations, maintenance and support shall be IAW the SOW and SRD.  Pricing for this CLIN will be based upon the scenario selected by the AF at time of option exercise.  Scenarios and their prices are in Section J, attachment 4.  This option is IAW Special Contract Requirement H-900.Training will include but not be limited to conversion training, continuation training, and engine maintenance run training. 

Period of Performance:  1 Oct 00 – 30 Sep 01 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
TBD at option exercise
TBD at option exercise








0132
OPTION CLIN

FY 2001 Dobbins Training System Support Center (TSSC) to support the H2 and H3 ATS IAW the SOW and SRD. 

Period of Performance:  1 Oct 00 – 30 Sep 01 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 35,275
$ 423,300

0133
OPTION CLIN

FY 2001 Dobbins C-130 H2 and H3 data IAW the SOW and SRD.  Data includes but is not limited to management, technical/engineering and technical manual data. 

Delivery:  IAW the SOW  

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
1
LO
$ 11,364
$ 11,364








0134
OPTION CLIN

FY 2001 Options for relocation of a Weapon Systems Trainer(s) (WSTs), not to exceed 50 miles.  Prior to any contractor effort being performed in support of this CLIN, the contracting officer shall execute a contract modification detailing the effort to be performed.  CLIN will be funded on an “as needed” basis.  SubCLINs will be established as needed.  

Delivery Schedule for this CLIN or SubCLINs shall be established by modification.

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable    
1
LO
(Prices to be established IAW tables in Section J, attachment 4)
(Prices to be established IAW tables in Section J, attachment 4)








0135
OPTION CLIN

FY 2001 Options for relocation of a Weapon Systems Trainer(s) (WSTs), in excess of 50 miles.  Prior to any contractor effort being performed in support of this CLIN, the contracting officer shall execute a contract modification detailing the effort to be performed.  CLIN will be funded on an “as needed” basis.  SubCLINs will be established as needed.   

Delivery Schedule for this CLIN or SubCLINs shall be established by modification.

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
1
LO
(Prices to be established IAW tables in Section J, attachment 4)
(Prices to be established IAW tables in Section J, attachment 4)








0136
OPTION CLIN

FY 2001 Options for relocation of a Main Operation Base (MOB) including a WST, not to exceed 50 miles.  Prior to any contractor effort being performed in support of this CLIN, the contracting officer shall execute a contract modification detailing the effort to be performed.  CLIN will be funded on an “as needed” basis.  SubCLINs will be established as needed. 

Delivery Schedule for this CLIN or SubCLINs shall be established by modification.

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
1
LO
(Prices to be established IAW tables in Section J, attachment 4)
(Prices to be established IAW tables in Section J, attachment 4)

0137
OPTION CLIN

FY 2001 Options for relocation of a Main Operation Base (MOB) including a WST, in excess of 50 miles.  Prior to any contractor effort being performed in support of this CLIN, the contracting officer shall execute a contract modification detailing the effort to be performed.  CLIN will be funded on an “as needed” basis.  SubCLINs will be established as needed. 

Delivery Schedule for this CLIN or SubCLINs shall be established by modification.

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
1
LO
(Prices to be established IAW tables in Section J, attachment 4)
(Prices to be established IAW tables in Section J, attachment 4)








0138
OPTION CLIN

Data IAW the SRD and SOW.

Delivery schedule shall be IAW SOW. 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
1
LO
$ 36,168
$ 36,168

0139-0199
Reserved






FY 2002 OPERATION OPTIONS COMPRISING CLINS 0212 – 0238

OPTION EXERCISE PERIOD IAW SPECIAL CONTRACT REQUIREMENT H-900





0201-0211
Reserved





0212
OPTION CLIN

FY 2002 LRAFB Maintenance and logistics support and site management for aircrew training devices (ATD) and other hardware IAW with SRD and SOW.  As applicable, the option price for this CLIN shall be adjusted IAW Special Contract Requirement H-900 and for maintenance deltas IAW Section J Attachment4, tables 1-1 through 1-5.  

Period of Performance:  1 Oct 01 – 30 Sep 02 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 240,626
$ 2,887,512








0213
OPTION CLIN

FY 2002 LRAFB formal school training IAW the SRD and SOW. Pricing for this CLIN will be based upon actual throughput at time of option exercise.  Throughput pricing will be IAW Section J, attachment 4 and Special Contract Requirement H-900.  Payment is IAW Special Contract Requirement H-901.

Period of Performance:  1 Oct 01 – 30 Sep 02 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
TBD at option exercise
TBD at option exercise








0214
OPTION CLIN

FY 2002 LRAFB continuation training IAW the SRD and SOW.  Pricing for this CLIN will be based upon actual throughput at time of option exercise.  Throughput pricing will be IAW Section J, attachment 4 and Special Contract Requirement H-900.  Payment is IAW Special Contract Requirement H-901.

Period of Performance:  1 Oct 01 – 30 Sep 02 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
TBD at option exercise
TBD at option exercise

0215
OPTION CLIN

FY2002 LRAFB Training System Support Center (TSSC) operation including revision and maintenance of courseware, software and hardware prototyping, ATS management, distribution of courseware and all other functions of the TSSC as stated in the SRD. Material for hardware prototyping and for other hardware changes associated with TSSC tasks will be funded under CLIN 0218.

Period of Performance:  1 Oct 01 – 30 Sep 02

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 233,002
$ 2,796,024








0216
Reserved.












0217
OPTION CLIN

FY 2002 TSSC special projects IAW the SRD and SOW.   Prior to any contractor effort being performed in support of this CLIN, the contracting officer shall execute a contract modification detailing the effort to be performed.  CLIN will be funded on an “as needed” basis.  Contractor will be reimbursed for the actual hours worked at the rates bid in Section J, attachment 4.

Period of Performance:  1 Oct 01 – 30 Sep 02 

This CLIN may be exercised more than once a year.

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Labor Hour

Progress Payments NOT Applicable

Est. Hours
(To be funded as required.)
(To be funded as required.)

0218
OPTION CLIN

FY 2002 Materials in support of CLINs 0215 (materials excluded in the CLIN 0215 description only), 0216, 0217.  Prior to any contractor effort being performed in support of this CLIN, the contracting officer shall execute a contract modification detailing the effort to be performed.  CLIN will be funded on an “as needed” basis.  Contractor will be reimbursed for actual costs plus a material-handling rate IAW Section J, attachment 4.  

Period of Performance:  1 Oct 01 – 30 Sep 02

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Cost Reimbursement NO Fee 

Progress Payments NOT Applicable
1
LO
(To be funded as required.)
(To be funded as required.)








0219
OPTION CLIN

FY 2002 Dyess Maintenance and logistics support and site management for aircrew training device (ATD) and other hardware IAW with SRD and SOW.  As applicable, the option price for this CLIN shall be adjusted IAW Special Contract Requirement H-900 and for maintenance deltas IAW Section J Attachment4, tables 1-1 through 1-5.  

Period of Performance:  1 Oct 01 – 30 Sep 02 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 69,684
$ 836,208








0220
OPTION CLIN

FY 2002 Dyess training IAW the SRD and SOW. Pricing for this CLIN will be based upon actual throughput at time of option exercise.  Throughput pricing will be IAW Section J, attachment 4 and Special Contract Requirement H-900.  Payment IAW Special Contract Requirement H-901.

Period of Performance:  1 Oct 01 – 30 Sep 02 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
TBD at option exercise
TBD at option exercise

0221
OPTION CLIN

FY 2002 McChord Maintenance and logistics support and site management for aircrew training device (ATD) and other hardware IAW with SRD and SOW.  As applicable, the option price for this CLIN shall be adjusted IAW Special Contract Requirement H-900 and for maintenance deltas IAW Section J Attachment4, tables 1-1 through 1-5.  

Period of Performance:  1 Oct 01 – 30 Sep 02 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 77,416
$ 928,992








0222
OPTION CLIN

FY 2002 McChord training IAW the SRD and SOW. Pricing for this CLIN will be based upon actual throughput at time of option exercise.  Throughput pricing will be IAW Section J, attachment 4 and Special Contract Requirement H-900.  Payment shall be IAW Special Contract Requirement H-901.

Period of Performance:  1 Oct 01 – 30 Sep 02 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
TBD at option exercise
TBD at option exercise








0223
OPTION CLIN

FY 2002 Pope Maintenance and logistics support and site management for aircrew training device (ATD) and other hardware IAW with SRD and SOW.  As applicable, the option price for this CLIN shall be adjusted IAW Special Contract Requirement H-900 and for maintenance deltas IAW Section J Attachment4, tables 1-1 through 1-5.

Period of Performance:  1 Oct 01 – 30 Sep 02 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 66,801
$ 801,612

0224
OPTION CLIN

FY 2002 Pope training IAW the SRD and SOW. Pricing for this CLIN will be based upon actual throughput at time of option exercise.  Throughput pricing will be IAW Section J, attachment 4 and Special Contract Requirement H-900.  Payment shall be IAW Special Contract Requirement H-901.

Period of Performance:  1 Oct 01 – 30 Sep 02 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
TBD at option exercise
TBD at option exercise








0225
OPTION CLIN

FY 2002 Minneapolis Maintenance and logistics support and site management for aircrew training device (ATD) and other hardware IAW with SRD and SOW.  As applicable, the option price for this CLIN shall be adjusted IAW Special Contract Requirement H-900 and for maintenance deltas IAW Section J Attachment4, tables 1-1 through 1-5.  

Period of Performance:  1 Oct 01 – 30 Sep 02 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 75,113
$ 901,356








0226
OPTION CLIN

FY 2002 Minneapolis training IAW the SRD and SOW.  Pricing for this CLIN will be based upon actual throughput at time of option exercise.  Throughput pricing will be IAW Section J, attachment 4 and Special Contract Requirement H-900.  Payment shall be IAW Special Contract Requirement H-901.

Period of Performance:  1 Oct 01 – 30 Sep 02 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
TBD at option exercise
TBD at option exercise

0227
OPTION CLIN

FY 2002 Yokota operations including maintenance and training IAW the SRD and SOW.  Special Contract Requirement H-900.  Payment shall be IAW Special Contract Requirement H-901.  

Period of Performance:  1 Oct 01 – 30 Sep 02 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 9,218
$ 110,616








0228
OPTION CLIN

FY 2002 Elmendorf operations including maintenance and training IAW the SRD and SOW.  Special Contract Requirement H-900.  Payment shall be IAW Special Contract Requirement H-901.  

Period of Performance:  1 Oct 01 – 30 Sep 02 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 11,439
$ 137,268








0229
OPTION CLIN

FY 2002 Ramstein operations including maintenance and training IAW the SRD and SOW.  Special Contract Requirement H-900.  Payment shall be IAW Special Contract Requirement H-901. 

Period of Performance:  1 Oct 01 – 30 Sep 02 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 10,093
$ 121,116

0230
OPTION CLIN

FY 2002 Dobbins H2 Training, operations, maintenance and support shall be IAW the SOW and SRD. Pricing for this CLIN will be based upon the scenario selected by the AF at time of option exercise.  Scenarios and their prices are in Section J, attachment 4.  This option is IAW Special Contract Requirement H-900. Training will include but not be limited to conversion training, continuation training and engine maintenance run training. 

Period of Performance:  1 Oct 01 – 30 Sep 02 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable    
12
MO
TBD at option exercise
TBD at option exercise








0231
OPTION CLIN

FY 2002 Dobbins H3 Training, operations, maintenance and support shall be IAW the SOW and SRD. Pricing for this CLIN will be based upon the scenario selected by the AF at time of option exercise.  Scenarios and their prices are in Section J, attachment 4.  This option is IAW Special Contract Requirement H-900. Training will include but not be limited to conversion training, continuation training, and engine maintenance run training. 

Period of Performance:  1 Oct 01 – 30 Sep 02 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable      
12
MO
TBD at option exercise
TBD at option exercise








0232
OPTION CLIN

FY 2002 Dobbins Training System Support Center (TSSC) to support the H2 and H3 ATS IAW the SOW and SRD. 

Period of Performance:  1 Oct 01 – 30 Sep 02 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 35,628
$ 427,536

0233
OPTION CLIN

FY 2002 Dobbins C-130 H2 and H3 data IAW the SOW and SRD.  Data includes but is not limited to management, technical/engineering and technical manual data. 

Delivery:  IAW the SOW

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
1
LO
$ 11,688
$11,688








0234
OPTION CLIN

FY 2002 Options for relocation of a Weapon Systems Trainer(s) (WSTs), not to exceed 50 miles.  Prior to any contractor effort being performed in support of this CLIN, the contracting officer shall execute a contract modification detailing the effort to be performed.  CLIN will be funded on an “as needed” basis.  SubCLINs will be established as needed.  

Delivery Schedule for this CLIN or SubCLINs shall be established by modification.

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination 

Firm Fixed Price

Progress Payments NOT Applicable    
1
LO
(Prices to be established IAW tables in Section J, attachment 4)
(Prices to be established IAW tables in Section J, attachment 4)








0235
OPTION CLIN

FY 2002 Options for relocation of a Weapon Systems Trainer(s) (WSTs), in excess of 50 miles.  Prior to any contractor effort being performed in support of this CLIN, the contracting officer shall execute a contract modification detailing the effort to be performed.  CLIN will be funded on an “as needed” basis.  SubCLINs will be established as needed.   

Delivery Schedule for this CLIN or SubCLINs shall be established by modification.

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
1
LO
(Prices to be established IAW tables in Section J, attachment 4)
(Prices to be established IAW tables in Section J, attachment 4)








0236
OPTION CLIN

FY 2002 Options for relocation of a Main Operation Base (MOB) including a WST, not to exceed 50 miles.  Prior to any contractor effort being performed in support of this CLIN, the contracting officer shall execute a contract modification detailing the effort to be performed.  CLIN will be funded on an “as needed” basis.  SubCLINs will be established as needed. 

Delivery Schedule for this CLIN or SubCLINs shall be established by modification.

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
1
LO
(Prices to be established IAW tables in Section J, attachment 4)
(Prices to be established IAW tables in Section J, attachment 4)

0237
OPTION CLIN

FY 2002 Options for relocation of a Main Operation Base (MOB) including a WST, in excess of 50 miles.  Prior to any contractor effort being performed in support of this CLIN, the contracting officer shall execute a contract modification detailing the effort to be performed.  CLIN will be funded on an “as needed” basis.  SubCLINs will be established as needed. 

Delivery Schedule for this CLIN or SubCLINs shall be established by modification.

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
1
LO
(Prices to be established IAW tables in Section J, attachment 4)
(Prices to be established IAW tables in Section J, attachment 4)








0238
OPTION CLIN

Data IAW the SRD and SOW.

Delivery schedule shall be IAW SOW. 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
1
LO
$ 37,212
$ 37,212








0239-0299
Reserved






FY 2003 OPERATION OPTIONS COMPRISING CLINS 0312 – 0338

OPTION EXERCISE PERIOD IAW SPECIAL CONTRACT REQUIREMENT H-900





0301-0311
Reserved





0312
OPTION CLIN

FY 2003 LRAFB Maintenance and logistics support and site management for aircrew training devices (ATD) and other hardware IAW with SRD and SOW.  As applicable, the option price for this CLIN shall be adjusted IAW Special Contract Requirement H-900 and for maintenance deltas IAW Section J Attachment4, tables 1-1 through 1-5.  

Period of Performance:  1 Oct 02 – 30 Sep 03 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 244,204
$2,930,448








0313
OPTION CLIN

FY 2003 LRAFB formal school training IAW the SRD and SOW.  Pricing for this CLIN will be based upon actual throughput at time of option exercise.  Throughput pricing will be IAW Section J, attachment 4 and Special Contract Requirement H-900.  Payment is IAW Special Contract Requirement H-901.

Period of Performance:  1 Oct 02 – 30 Sep 03 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
TBD at option exercise
TBD at option exercise








0314
OPTION CLIN

FY 2003 LRAFB continuation training IAW the SRD and SOW.  Pricing for this CLIN will be based upon actual throughput at time of option exercise.  Throughput pricing will be IAW Section J, attachment 4 and Special Contract Requirement H-900.  Payment is IAW Special Contract Requirement H-901.

Period of Performance:  1 Oct 02 – 30 Sep 03 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
TBD at option exercise
TBD at option exercise

0315
OPTION CLIN

FY2003 LRAFB Training System Support Center (TSSC) operation including revision and maintenance of courseware, software and hardware prototyping, ATS management, distribution of courseware and all other functions of the TSSC as stated in the SRD. Material for hardware prototyping and for other hardware changes associated with TSSC tasks will be funded under CLIN 0318.

Period of Performance:  1 Oct 02 – 30 Sep 03

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 235,316
$2,823,792








0316
Reserved.












0317
OPTION CLIN

FY 2003 TSSC special projects IAW the SRD and SOW.   Prior to any contractor effort being performed in support of this CLIN, the contracting officer shall execute a contract modification detailing the effort to be performed.  CLIN will be funded on an “as needed” basis.  Contractor will be reimbursed for the actual hours worked at the rates bid in Section J, attachment 4.

Period of Performance:  1 Oct 02 – 30 Sep 03 

This CLIN may be exercised more than once a year.

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Labor Hour

Progress Payments NOT Applicable

Est. Hours
(To be funded as required.)
(To be funded as required.)

0318
OPTION CLIN

FY 2003 Materials in support of CLINs 0315 (materials excluded in the CLIN 0315 description only), 0316, 0317.  Prior to any contractor effort being performed in support of this CLIN, the contracting officer shall execute a contract modification detailing the effort to be performed.  CLIN will be funded on an “as needed” basis.  Contractor will be reimbursed for actual costs plus a material-handling rate IAW Section J, attachment 4.  

Period of Performance:  1 Oct 02 – 30 Sep 03

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Cost Reimbursement NO Fee 

Progress Payments NOT Applicable
1
LO
(To be funded as required.)
(To be funded as required.)








0319
OPTION CLIN

FY 2003 Dyess Maintenance and logistics support and site management for aircrew training device (ATD) and other hardware IAW with SRD and SOW.  As applicable, the option price for this CLIN shall be adjusted IAW Special Contract Requirement H-900 and for maintenance deltas IAW Section J Attachment4, tables 1-1 through 1-5.  

Period of Performance:  1 Oct 02 – 30 Sep 03 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 70,321
$ 843,852








0320
OPTION CLIN

FY 2003 Dyess training IAW the SRD and SOW. Pricing for this CLIN will be based upon actual throughput at time of option exercise.  Throughput pricing will be IAW Section J, attachment 4 and Special Contract Requirement H-900.  Payment IAW Special Contract Requirement H-901.

Period of Performance:  1 Oct 02 – 30 Sep 03 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
TBD at option exercise
TBD at option exercise

0321
OPTION CLIN

FY 2003 McChord Maintenance and logistics support and site management for aircrew training device (ATD) and other hardware IAW with SRD and SOW.  As applicable, the option price for this CLIN shall be adjusted IAW Special Contract Requirement H-900 and for maintenance deltas IAW Section J Attachment4, tables 1-1 through 1-5.  

Period of Performance:  1 Oct 02 – 30 Sep 03 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 78,059
$ 936,708








0322
OPTION CLIN

FY 2003 McChord training IAW the SRD and SOW.  Pricing for this CLIN will be based upon actual throughput at time of option exercise.  Throughput pricing will be IAW Section J, attachment 4 and Special Contract Requirement H-900.  Payment shall be IAW Special Contract Requirement H-901.

Period of Performance:  1 Oct 02 – 30 Sep 03 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
TBD at option exercise
TBD at option exercise








0323
OPTION CLIN

FY 2003 Pope Maintenance and logistics support and site management for aircrew training device (ATD) and other hardware IAW with SRD and SOW.  As applicable, the option price for this CLIN shall be adjusted IAW Special Contract Requirement H-900 and for maintenance deltas IAW Section J Attachment4, tables 1-1 through 1-5.

Period of Performance:  1 Oct 02 – 30 Sep 03 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 67,451
$ 809,412

0324
OPTION CLIN

FY 2003 Pope training IAW the SRD and SOW. Pricing for this CLIN will be based upon actual throughput at time of option exercise.  Throughput pricing will be IAW Section J, attachment 4 and Special Contract Requirement H-900.  Payment shall be IAW Special Contract Requirement H-901.

Period of Performance:  1 Oct 02 – 30 Sep 03 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
TBD at option exercise
TBD at option exercise








0325
OPTION CLIN

FY 2003 Minneapolis Maintenance and logistics support and site management for aircrew training device (ATD) and other hardware IAW with SRD and SOW.  As applicable, the option price for this CLIN shall be adjusted IAW Special Contract Requirement H-900 and for maintenance deltas IAW Section J Attachment4, tables 1-1 through 1-5.  

Period of Performance:  1 Oct 02 – 30 Sep 03 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 75,764
$ 909,168








0326
OPTION CLIN

FY 2003 Minneapolis training IAW the SRD and SOW.  Pricing for this CLIN will be based upon actual throughput at time of option exercise.  Throughput pricing will be IAW Section J, attachment 4 and Special Contract Requirement H-900.  Payment shall be IAW Special Contract Requirement H-901.

Period of Performance:  1 Oct 02 – 30 Sep 03 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
TBD at option exercise
TBD at option exercise

0327
OPTION CLIN

FY 2003 Yokota operations including maintenance and training IAW the SRD and SOW.  Special Contract Requirement H-900.  Payment shall be IAW Special Contract Requirement H-901.  

Period of Performance:  1 Oct 02 – 30 Sep 03 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 9,508
$ 114,096








0328
OPTION CLIN

FY 2003 Elmendorf operations including maintenance and training IAW the SRD and SOW.  Special Contract Requirement H-900.  Payment shall be IAW Special Contract Requirement H-901.  

Period of Performance:  1 Oct 02 – 30 Sep 03 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 11,452
$ 137,424








0329
OPTION CLIN

FY 2003 Ramstein operations including maintenance and training IAW the SRD and SOW.  Special Contract Requirement H-900.  Payment shall be IAW Special Contract Requirement H-901. 

Period of Performance:  1 Oct 02 – 30 Sep 03 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 10,428
$ 125,136

0330
OPTION CLIN

FY 2003 Dobbins H2 Training, operations, maintenance and support shall be IAW the SOW and SRD. Pricing for this CLIN will be based upon the scenario selected by the AF at time of option exercise.  Scenarios and their prices are in Section J, attachment 4.  This option is IAW Special Contract Requirement H-900.  Training will include but not be limited to conversion training, continuation training and engine maintenance run training. 

Period of Performance:  1 Oct 02 – 30 Sep 03 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable    
12
MO
TBD at option exercise
TBD at option exercise








0331
OPTION CLIN

FY 2003 Dobbins H3 Training, operations, maintenance and support shall be IAW the SOW and SRD. Pricing for this CLIN will be based upon the scenario selected by the AF at time of option exercise.  Scenarios and their prices are in Section J, attachment 4.  This option is IAW Special Contract Requirement H-900.  Training will include but not be limited to conversion training, continuation training, and engine maintenance run training. 

Period of Performance:  1 Oct 02 – 30 Sep 03 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable      
12
MO
TBD at option exercise
TBD at option exercise








0332
OPTION CLIN

FY 2003 Dobbins Training System Support Center (TSSC) to support the H2 and H3 ATS IAW the SOW and SRD. 

Period of Performance:  1 Oct 02 – 30 Sep 03 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 35,992
$ 431,904

0333
OPTION CLIN

FY 2003 Dobbins C-130 H2 and H3 data IAW the SOW and SRD.  Data includes but is not limited to management, technical/engineering and technical manual data. 

Delivery:  IAW the SOW

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
1
LO
$ 12,024
$ 12,024








0334
OPTION CLIN

FY 2003 Options for relocation of a Weapon Systems Trainer(s) (WSTs), not to exceed 50 miles.  Prior to any contractor effort being performed in support of this CLIN, the contracting officer shall execute a contract modification detailing the effort to be performed.  CLIN will be funded on an “as needed” basis.  SubCLINs will be established as needed.  

Delivery Schedule for this CLIN or SubCLINs shall be established by modification.

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable    
1
LO
(Prices to be established IAW tables in Section J, attachment 4)
(Prices to be established IAW tables in Section J, attachment 4)








0335
OPTION CLIN

FY 2003 Options for relocation of a Weapon Systems Trainer(s) (WSTs), in excess of 50 miles.  Prior to any contractor effort being performed in support of this CLIN, the contracting officer shall execute a contract modification detailing the effort to be performed.  CLIN will be funded on an “as needed” basis.  SubCLINs will be established as needed.   

Delivery Schedule for this CLIN or SubCLINs shall be established by modification.

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
1
LO
(Prices to be established IAW tables in Section J, attachment 4)
(Prices to be established IAW tables in Section J, attachment 4)








0336
OPTION CLIN

FY 2003 Options for relocation of a Main Operation Base (MOB) including a WST, not to exceed 50 miles.  Prior to any contractor effort being performed in support of this CLIN, the contracting officer shall execute a contract modification detailing the effort to be performed.  CLIN will be funded on an “as needed” basis.  SubCLINs will be established as needed. 

Delivery Schedule for this CLIN or SubCLINs shall be established by modification.

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
1
LO
(Prices to be established IAW tables in Section J, attachment 4)
(Prices to be established IAW tables in Section J, attachment 4)

0337
OPTION CLIN

FY 2003 Options for relocation of a Main Operation Base (MOB) including a WST, in excess of 50 miles.  Prior to any contractor effort being performed in support of this CLIN, the contracting officer shall execute a contract modification detailing the effort to be performed.  CLIN will be funded on an “as needed” basis.  SubCLINs will be established as needed. 

Delivery Schedule for this CLIN or SubCLINs shall be established by modification.

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
1
LO
(Prices to be established IAW tables in Section J, attachment 4)
(Prices to be established IAW tables in Section J, attachment 4)








0338
OPTION CLIN

Data IAW the SRD and SOW.

Delivery schedule shall be IAW SOW. 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
1
LO
$ 38,304
$ 38,304








0339-0399
Reserved






FY 2004 OPERATION OPTIONS COMPRISING CLINS 0412 – 0438

OPTION EXERCISE PERIOD IAW SPECIAL CONTRACT REQUIREMENT H-900





0401-0411
Reserved












0412
OPTION CLIN

FY 2004 LRAFB Maintenance and logistics support and site management for aircrew training devices (ATD) and other hardware IAW with SRD and SOW.  As applicable, the option price for this CLIN shall be adjusted IAW Special Contract Requirement H-900 and for maintenance deltas IAW Section J Attachment4, tables 1-1 through 1-5.  

Period of Performance:  1 Oct 03 – 30 Sep 04 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 248,840
$ 2,986,080








0413
OPTION CLIN

FY 2004 LRAFB formal school training IAW the SRD and SOW.  Pricing for this CLIN will be based upon actual throughput at time of option exercise.  Throughput pricing will be IAW Section J, attachment 4 and Special Contract Requirement H-900.  Payment is IAW Special Contract Requirement H-901.

Period of Performance:  1 Oct 03 – 30 Sep 04 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
TBD at option exercise
TBD at option exercise

0414
OPTION CLIN

FY 2004 LRAFB continuation training IAW the SRD and SOW.  Pricing for this CLIN will be based upon actual throughput at time of option exercise.  Throughput pricing will be IAW Section J, attachment 4 and Special Contract Requirement H-900.  Payment is IAW Special Contract Requirement H-901.

Period of Performance:  1 Oct 03 – 30 Sep 04 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
TBD at option exercise
TBD at option exercise








0415
OPTION CLIN

FY2004 LRAFB Training System Support Center (TSSC) operation including revision and maintenance of courseware, software and hardware prototyping, ATS management, distribution of courseware and all other functions of the TSSC as stated in the SRD. Material for hardware prototyping and for other hardware changes associated with TSSC tasks will be funded under CLIN 0418.

Period of Performance:  1 Oct 93 – 30 Sep 04

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 239,786
$ 2,877,432








0416
Reserved





0417
OPTION CLIN

FY 2004 TSSC special projects IAW the SRD and SOW.    Prior to any contractor effort being performed in support of this CLIN, the contracting officer shall execute a contract modification detailing the effort to be performed.  CLIN will be funded on an “as needed” basis.  Contractor will be reimbursed for the actual hours worked at the rates bid in Section J, attachment 4.

Period of Performance:  1 Oct 03 – 30 Sep 04 

This CLIN may be exercised more than once a year.

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Labor Hour

Progress Payments NOT Applicable

Est. Hours
(To be funded as required.)
(To be funded as required.)








0418
OPTION CLIN

FY 2004 Materials in support of CLINs 0415 (materials excluded in the CLIN 0415 description only), 0416, 0417.  Prior to any contractor effort being performed in support of this CLIN, the contracting officer shall execute a contract modification detailing the effort to be performed.  CLIN will be funded on an “as needed” basis.  Contractor will be reimbursed for actual costs plus a material-handling rate IAW Section J, attachment 4.  

Period of Performance:  1 Oct 03 – 30 Sep 04

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Cost Reimbursement NO Fee 

Progress Payments NOT Applicable
1
LO
(To be funded as required.)
(To be funded as required.)

0419
OPTION CLIN

FY 2004 Dyess Maintenance and logistics support and site management for aircrew training device (ATD) and other hardware IAW with SRD and SOW.  As applicable, the option price for this CLIN shall be adjusted IAW Special Contract Requirement H-900 and for maintenance deltas IAW Section J Attachment4, tables 1-1 through 1-5.  

Period of Performance:  1 Oct 03 – 30 Sep 04 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 70,988
$ 851,856








0420
OPTION CLIN

FY 2004 Dyess training IAW the SRD and SOW. Pricing for this CLIN will be based upon actual throughput at time of option exercise.  Throughput pricing will be IAW Section J, attachment 4 and Special Contract Requirement H-900.  Payment IAW Special Contract Requirement H-901.

Period of Performance:  1 Oct 03 – 30 Sep 04 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
TBD at option exercise
TBD at option exercise








0421
OPTION CLIN

FY 2004 McChord Maintenance and logistics support and site management for aircrew training device (ATD) and other hardware IAW with SRD and SOW.  As applicable, the option price for this CLIN shall be adjusted IAW Special Contract Requirement H-900 and for maintenance deltas IAW Section J Attachment4, tables 1-1 through 1-5.  

Period of Performance:  1 Oct 03 – 30 Sep 04 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 78,733
$ 944,796

0422
OPTION CLIN

FY 2004 McChord training IAW the SRD and SOW.  Pricing for this CLIN will be based upon actual throughput at time of option exercise.  Throughput pricing will be IAW Section J, attachment 4 and Special Contract Requirement H-900.  Payment shall be IAW Special Contract Requirement H-901.

Period of Performance:  1 Oct 03 – 30 Sep 04 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
TBD at option exercise
TBD at option exercise








0423
OPTION CLIN

FY 2004 Pope Maintenance and logistics support and site management for aircrew training device (ATD) and other hardware IAW with SRD and SOW.  As applicable, the option price for this CLIN shall be adjusted IAW Special Contract Requirement H-900 and for maintenance deltas IAW Section J Attachment4, tables 1-1 through 1-5.

Period of Performance:  1 Oct 03 – 30 Sep 04 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 68,130
$ 817,560








0424
OPTION CLIN

FY 2004 Pope training IAW the SRD and SOW. Pricing for this CLIN will be based upon actual throughput at time of option exercise.  Throughput pricing will be IAW Section J, attachment 4 and Special Contract Requirement H-900.  Payment shall be IAW Special Contract Requirement H-901.

Period of Performance:  1 Oct 03 – 30 Sep 04 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
TBD at option exercise
TBD at option exercise

0425
OPTION CLIN

FY 2004 Minneapolis Maintenance and logistics support and site management for aircrew training device (ATD) and other hardware IAW with SRD and SOW.  As applicable, the option price for this CLIN shall be adjusted IAW Special Contract Requirement H-900 and for maintenance deltas IAW Section J Attachment4, tables 1-1 through 1-5.  

Period of Performance:  1 Oct 03 – 30 Sep 04 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 76,445
$ 917,340








0426
OPTION CLIN

FY 2004 Minneapolis training IAW the SRD and SOW. Pricing for this CLIN will be based upon actual throughput at time of option exercise.  Throughput pricing will be IAW Section J, attachment 4 and Special Contract Requirement H-900.  Payment shall be IAW Special Contract Requirement H-901.

Period of Performance:  1 Oct 03 – 30 Sep 04 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
TBD at option exercise
TBD at option exercise








0427
OPTION CLIN

FY 2004 Yokota operations including maintenance and training IAW the SRD and SOW.  Special Contract Requirement H-900.  Payment shall be IAW Special Contract Requirement H-901.  

Period of Performance:  1 Oct 03 – 30 Sep 04 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 9,807
$ 117,684

0428
OPTION CLIN

FY 2004 Elmendorf operations including maintenance and training IAW the SRD and SOW.  Special Contract Requirement H-900.  Payment shall be IAW Special Contract Requirement H-901.  

Period of Performance:  1 Oct 03 – 30 Sep 04 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 11,466
$ 137,592








0429
OPTION CLIN

FY 2004 Ramstein operations including maintenance and training IAW the SRD and SOW.  Special Contract Requirement H-900.  Payment shall be IAW Special Contract Requirement H-901. 

Period of Performance:  1 Oct 03 – 30 Sep 04 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 10,812
$ 129,744








0430
OPTION CLIN

FY 2004 Dobbins H2 Training, operations, maintenance and support shall be IAW the SOW and SRD. Pricing for this CLIN will be based upon the scenario selected by the AF at time of option exercise.  Scenarios and their prices are in Section J, attachment 4.  This option is IAW Special Contract Requirement H-900. Training will include but not be limited to conversion training, continuation training and engine maintenance run training. 

Period of Performance:  1 Oct 03 – 30 Sep 04 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable 
12
MO
TBD at option exercise
TBD at option exercise

0431
OPTION CLIN

FY 2004 Dobbins H3 Training, operations, maintenance and support shall be IAW the SOW and SRD. Pricing for this CLIN will be based upon the scenario selected by the AF at time of option exercise.  Scenarios and their prices are in Section J, attachment 4.  This option is IAW Special Contract Requirement H-900.  Training will include but not be limited to conversion training, continuation training, and engine maintenance run training. 

Period of Performance:  1 Oct 03 – 30 Sep 04 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable     
12
MO
TBD at option exercise
TBD at option exercise








0432
OPTION CLIN

FY 2004 Dobbins Training System Support Center (TSSC) to support the H2 and H3 ATS IAW the SOW and SRD. 

Period of Performance:  1 Oct 03 to 30 Sep 04 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 36,886
$ 442,632








0433
OPTION CLIN

FY 2004 Dobbins C-130 H2 and H3 data IAW the SOW and SRD.  Data includes but is not limited to management, technical/engineering and technical manual data. 

Delivery:  IAW the SOW

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
1
LO
$ 12,396
$ 12,396

0434
OPTION CLIN

FY 2004 Options for relocation of a Weapon Systems Trainer(s) (WSTs), not to exceed 50 miles.  Prior to any contractor effort being performed in support of this CLIN, the contracting officer shall execute a contract modification detailing the effort to be performed.  CLIN will be funded on an “as needed” basis.  SubCLINs will be established as needed.  

Delivery Schedule for this CLIN or SubCLINs shall be established by modification.

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable    
1
LO
(Prices to be established IAW tables in Section J, attachment 4)
(Prices to be established IAW tables in Section J, attachment 4)








0435
OPTION CLIN

FY 2004 Options for relocation of a Weapon Systems Trainer(s) (WSTs), in excess of 50 miles.  Prior to any contractor effort being performed in support of this CLIN, the contracting officer shall execute a contract modification detailing the effort to be performed.  CLIN will be funded on an “as needed” basis.  SubCLINs will be established as needed.   

Delivery Schedule for this CLIN or SubCLINs shall be established by modification.

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
1
LO
(Prices to be established IAW tables in Section J, attachment 4)
(Prices to be established IAW tables in Section J, attachment 4)

0436
OPTION CLIN

FY 2004 Options for relocation of a Main Operation Base (MOB) including a WST, not to exceed 50 miles.  Prior to any contractor effort being performed in support of this CLIN, the contracting officer shall execute a contract modification detailing the effort to be performed.  CLIN will be funded on an “as needed” basis.  SubCLINs will be established as needed. 

Delivery Schedule for this CLIN or SubCLINs shall be established by modification.

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
1
LO
(Prices to be established IAW tables in Section J, attachment 4)
(Prices to be established IAW tables in Section J, attachment 4)








0437
OPTION CLIN

FY 2004 Options for relocation of a Main Operation Base (MOB) including a WST, in excess of 50 miles.  Prior to any contractor effort being performed in support of this CLIN, the contracting officer shall execute a contract modification detailing the effort to be performed.  CLIN will be funded on an “as needed” basis.  SubCLINs will be established as needed. 

Delivery Schedule for this CLIN or SubCLINs shall be established by modification.

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
1
LO
(Prices to be established IAW tables in Section J, attachment 4)
(Prices to be established IAW tables in Section J, attachment 4)








0438
OPTION CLIN

Data IAW the SRD and SOW.

Delivery schedule shall be IAW SOW. 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
1
LO
$ 39,444
$ 39,444








0439-0499
Reserved






FY 2005 OPERATION OPTIONS COMPRISING CLINS 0512 – 0538

OPTION EXERCISE PERIOD IAW SPECIAL CONTRACT REQUIREMENT H-900












0512
OPTION CLIN

FY 2005 LRAFB Maintenance and logistics support and site management for aircrew training devices (ATD) and other hardware IAW with SRD and SOW.  As applicable, the option price for this CLIN shall be adjusted IAW Special Contract Requirement H-900 and for maintenance deltas IAW Section J Attachment4, tables 1-1 through 1-5.  

Period of Performance:  1 Oct 04 – 30 Sep 05 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 252,772
$3,033,264








0513
OPTION CLIN

FY 2005 LRAFB formal school training IAW the SRD and SOW.  Pricing for this CLIN will be based upon actual throughput at time of option exercise.  Throughput pricing will be IAW Section J, attachment 4 and Special Contract Requirement H-900.  Payment is IAW Special Contract Requirement H-901.

Period of Performance:  1 Oct 04 – 30 Sep 05 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
TBD at option exercise
TBD at option exercise

0514
OPTION CLIN

FY 2005 LRAFB continuation training IAW the SRD and SOW.  Pricing for this CLIN will be based upon actual throughput at time of option exercise.  Throughput pricing will be IAW Section J, attachment 4 and Special Contract Requirement H-900.  Payment is IAW Special Contract Requirement H-901.

Period of Performance:  1 Oct 04 – 30 Sep 05 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
TBD at option exercise
TBD at option exercise








0515
OPTION CLIN

FY2005 LRAFB Training System Support Center (TSSC) operation including revision and maintenance of courseware, software and hardware prototyping, ATS management, distribution of courseware and all other functions of the TSSC as stated in the SRD. Material for hardware prototyping and for other hardware changes associated with TSSC tasks will be funded under CLIN 0518.

Period of Performance:  1 Oct 04 – 30 Sep 05

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 243,020
$ 2,916,240








0516
Reserved





0517
OPTION CLIN

FY 2005 TSSC special projects IAW the SRD and SOW.   Prior to any contractor effort being performed in support of this CLIN, the contracting officer shall execute a contract modification detailing the effort to be performed.  CLIN will be funded on an “as needed” basis.  Contractor will be reimbursed for the actual hours worked at the rates bid in Section J, attachment 4.

Period of Performance:  1 Oct 04 – 30 Sep 05 

This CLIN may be exercised more than once a year.

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Labor Hour

Progress Payments NOT Applicable

Est. Hours
(To be funded as required.)
(To be funded as required.)








0518
OPTION CLIN

FY 2005 Materials in support of CLINs 0515 (materials excluded in the CLIN 0515 description only), 0516, 0517.  Prior to any contractor effort being performed in support of this CLIN, the contracting officer shall execute a contract modification detailing the effort to be performed.  CLIN will be funded on an “as needed” basis.  Contractor will be reimbursed for actual costs plus a material-handling rate IAW Section J, attachment 4.  

Period of Performance:  1 Oct 04 – 30 Sep 05

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Cost Reimbursement NO Fee 

Progress Payments NOT Applicable
1
LO
(To be funded as required.)
(To be funded as required.)

0519
OPTION CLIN

FY 2005 Dyess Maintenance and logistics support and site management for aircrew training device (ATD) and other hardware IAW with SRD and SOW.  As applicable, the option price for this CLIN shall be adjusted IAW Special Contract Requirement H-900 and for maintenance deltas IAW Section J Attachment4, tables 1-1 through 1-5.  

Period of Performance:  1 Oct 04 – 30 Sep 05 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 71,678
$ 860,136








0520
OPTION CLIN

FY 2005 Dyess training IAW the SRD and SOW. Pricing for this CLIN will be based upon actual throughput at time of option exercise.  Throughput pricing will be IAW Section J, attachment 4 and Special Contract Requirement H-900.  Payment IAW Special Contract Requirement H-901.

Period of Performance:  1 Oct 04 – 30 Sep 05 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
TBD at option exercise
TBD at option exercise








0521
OPTION CLIN

FY 2005 McChord Maintenance and logistics support and site management for aircrew training device (ATD) and other hardware IAW with SRD and SOW.  As applicable, the option price for this CLIN shall be adjusted IAW Special Contract Requirement H-900 and for maintenance deltas IAW Section J Attachment4, tables 1-1 through 1-5.  

Period of Performance:  1 Oct 04 – 30 Sep 05

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 79,431
$ 953,172

0522
OPTION CLIN

FY 2005 McChord training IAW the SRD and SOW.  Pricing for this CLIN will be based upon actual throughput at time of option exercise.  Throughput pricing will be IAW Section J, attachment 4 and Special Contract Requirement H-900.  Payment shall be IAW Special Contract Requirement H-901.

Period of Performance:  1 Oct 04 – 30 Sep 05 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
TBD at option exercise
TBD at option exercise








0523
OPTION CLIN

FY 2005 Pope Maintenance and logistics support and site management for aircrew training device (ATD) and other hardware IAW with SRD and SOW.  As applicable, the option price for this CLIN shall be adjusted IAW Special Contract Requirement H-900 and for maintenance deltas IAW Section J Attachment4, tables 1-1 through 1-5.

Period of Performance:  1 Oct 04 – 30 Sep 05 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 68,835
$ 826,020








0524
OPTION CLIN

FY 2005 Pope training IAW the SRD and SOW. Pricing for this CLIN will be based upon actual throughput at time of option exercise.  Throughput pricing will be IAW Section J, attachment 4 and Special Contract Requirement H-900.  Payment shall be IAW Special Contract Requirement H-901.

Period of Performance:  1 Oct 04 – 30 Sep 05 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
TBD at option exercise
TBD at option exercise

0525
OPTION CLIN

FY 2005 Minneapolis Maintenance and logistics support and site management for aircrew training device (ATD) and other hardware IAW with SRD and SOW.  As applicable, the option price for this CLIN shall be adjusted IAW Special Contract Requirement H-900 and for maintenance deltas IAW Section J Attachment4, tables 1-1 through 1-5.  

Period of Performance:  1 Oct 04 – 30 Sep 05 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 77,150
$ 925,800








0526
OPTION CLIN

FY 2005 Minneapolis training IAW the SRD and SOW.  Pricing for this CLIN will be based upon actual throughput at time of option exercise.  Throughput pricing will be IAW Section J, attachment 4 and Special Contract Requirement H-900.  Payment shall be IAW Special Contract Requirement H-901.

Period of Performance:  1 Oct 04 – 30 Sep 05 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
TBD at option exercise
TBD at option exercise








0527
OPTION CLIN

FY 2005 Yokota operations including maintenance and training IAW the SRD and SOW.  Special Contract Requirement H-900.  Payment shall be IAW Special Contract Requirement H-901.  

Period of Performance:  1 Oct 04 – 30 Sep 05 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 10,116
$ 121,392

0528
OPTION CLIN

FY 2005 Elmendorf operations including maintenance and training IAW the SRD and SOW.  Special Contract Requirement H-900.  Payment shall be IAW Special Contract Requirement H-901.  

Period of Performance:  1 Oct 04 – 30 Sep 05 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 11,480
$ 137,760








0529
OPTION CLIN

FY 2005 Ramstein operations including maintenance and training IAW the SRD and SOW.  Special Contract Requirement H-900.  Payment shall be IAW Special Contract Requirement H-901. 

Period of Performance:  1 Oct 04 – 30 Sep 05 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 11,129
$ 133,548








0530
OPTION CLIN

FY 2005 Dobbins H2 Training, operations, maintenance and support shall be IAW the SOW and SRD. Pricing for this CLIN will be based upon the scenario selected by the AF at time of option exercise.  Scenarios and their prices are in Section J, attachment 4.  This option is IAW Special Contract Requirement H-900.  Training will include but not be limited to conversion training, continuation training and engine maintenance run training. 

Period of Performance:  1 Oct 04 – 30 Sep 05 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable 
12
MO
TBD at option exercise
TBD at option exercise

0531
OPTION CLIN

FY 2005 Dobbins H3 Training, operations, maintenance and support shall be IAW the SOW and SRD. Pricing for this CLIN will be based upon the scenario selected by the AF at time of option exercise.  Scenarios and their prices are in Section J, attachment 4.  This option is IAW Special Contract Requirement H-900.  Training will include but not be limited to conversion training, continuation training, and engine maintenance run training. 

Period of Performance:  1 Oct 04 – 30 Sep 05 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable 
12
MO
TBD at option exercise
TBD at option exercise








0532
OPTION CLIN

FY 2005 Dobbins Training System Support Center (TSSC) to support the H2 and H3 ATS IAW the SOW and SRD. 

Period of Performance:  1 Oct 04 to 30 Sep 05 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 37,463
$ 449,556








0533
OPTION CLIN

FY 2005 Dobbins C-130 H2 and H3 data IAW the SOW and SRD.  Data includes but is not limited to management, technical/engineering and technical manual data. 

Delivery:  IAW the SOW

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
1
LO
$ 12,756
$ 12,756

0534
OPTION CLIN

FY 2005 Options for relocation of a Weapon Systems Trainer(s) (WSTs), not to exceed 50 miles.  Prior to any contractor effort being performed in support of this CLIN, the contracting officer shall execute a contract modification detailing the effort to be performed.  CLIN will be funded on an “as needed” basis.  SubCLINs will be established as needed.  

Delivery Schedule for this CLIN or SubCLINs shall be established by modification.

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable    
1
LO
(Prices to be established IAW tables in Section J, attachment 4)
(Prices to be established IAW tables in Section J, attachment 4)








0535
OPTION CLIN

FY 2005 Options for relocation of a Weapon Systems Trainer(s) (WSTs), in excess of 50 miles.  Prior to any contractor effort being performed in support of this CLIN, the contracting officer shall execute a contract modification detailing the effort to be performed.  CLIN will be funded on an “as needed” basis.  SubCLINs will be established as needed.   

Delivery Schedule for this CLIN or SubCLINs shall be established by modification.

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
1
LO
(Prices to be established IAW tables in Section J, attachment 4)
(Prices to be established IAW tables in Section J, attachment 4)

0536
OPTION CLIN

FY 2005 Options for relocation of a Main Operation Base (MOB) including a WST, not to exceed 50 miles.  Prior to any contractor effort being performed in support of this CLIN, the contracting officer shall execute a contract modification detailing the effort to be performed.  CLIN will be funded on an “as needed” basis.  SubCLINs will be established as needed. 

Delivery Schedule for this CLIN or SubCLINs shall be established by modification.

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
1
LO
(Prices to be established IAW tables in Section J, attachment 4)
(Prices to be established IAW tables in Section J, attachment 4)








0537
OPTION CLIN

FY 2005 Options for relocation of a Main Operation Base (MOB) including a WST, in excess of 50 miles.  Prior to any contractor effort being performed in support of this CLIN, the contracting officer shall execute a contract modification detailing the effort to be performed.  CLIN will be funded on an “as needed” basis.  SubCLINs will be established as needed. 

Delivery Schedule for this CLIN or SubCLINs shall be established by modification.

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
1
LO
(Prices to be established IAW tables in Section J, attachment 4)
(Prices to be established IAW tables in Section J, attachment 4)








0538
OPTION CLIN

Data IAW the SRD and SOW.

Delivery schedule shall be IAW SOW. 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
1
LO
$ 40,632
$ 40,632








0539-0599
Reserved






FY 2006 OPERATION OPTIONS COMPRISING CLINS 0612 – 0638

OPTION EXERCISE PERIOD IAW SPECIAL CONTRACT REQUIREMENT H-900












0612
OPTION CLIN

FY 2006 LRAFB Maintenance and logistics support and site management for aircrew training devices (ATD) and other hardware IAW with SRD and SOW.  As applicable, the option price for this CLIN shall be adjusted IAW Special Contract Requirement H-900 and for maintenance deltas IAW Section J Attachment4, tables 1-1 through 1-5.  

Period of Performance:  1 Oct 05 – 30 Sep 06 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 257,129
$ 3,085,548








0613
OPTION CLIN

FY 2006 LRAFB formal school training IAW the SRD and SOW.  Pricing for this CLIN will be based upon actual throughput at time of option exercise.  Throughput pricing will be IAW Section J, attachment 4 and Special Contract Requirement H-900.  Payment is IAW Special Contract Requirement H-901.

Period of Performance:  1 Oct 05 – 30 Sep 06 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
TBD at option exercise
TBD at option exercise

0614
OPTION CLIN

FY 2006 LRAFB continuation training IAW the SRD and SOW.   Pricing for this CLIN will be based upon actual throughput at time of option exercise.  Throughput pricing will be IAW Section J, attachment 4 and Special Contract Requirement H-900.  Payment is IAW Special Contract Requirement H-901.

Period of Performance:  1 Oct 05 – 30 Sep 06 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
TBD at option exercise
TBD at option exercise








0615
OPTION CLIN

FY2006 LRAFB Training System Support Center (TSSC) operation including revision and maintenance of courseware, software and hardware prototyping, ATS management, distribution of courseware and all other functions of the TSSC as stated in the SRD. Material for hardware prototyping and for other hardware changes associated with TSSC tasks will be funded under CLIN 0618.

Period of Performance:  1 Oct 05 – 30 Sep 06

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 245,649
$ 2,947,788








0616
Reserved





0617
OPTION CLIN

FY 2006 TSSC special projects IAW the SRD and SOW.    Prior to any contractor effort being performed in support of this CLIN, the contracting officer shall execute a contract modification detailing the effort to be performed.  CLIN will be funded on an “as needed” basis.  Contractor will be reimbursed for the actual hours worked at the rates bid in Section J, attachment 4.

Period of Performance:  1 Oct 05 – 30 Sep 06 

This CLIN may be exercised more than once a year.

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Labor Hour

Progress Payments NOT Applicable

Est. Hours
(To be funded as required.)
(To be funded as required.)








0618
OPTION CLIN

FY 2006 Materials in support of CLINs 0615 (materials excluded in the CLIN 0615 description only), 0616, 0617.  Prior to any contractor effort being performed in support of this CLIN, the contracting officer shall execute a contract modification detailing the effort to be performed.  CLIN will be funded on an “as needed” basis.  Contractor will be reimbursed for actual costs plus a material-handling rate IAW Section J, attachment 4.  

Period of Performance:  1 Oct 05 – 30 Sep 06

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Cost Reimbursement NO Fee 

Progress Payments NOT Applicable
1
LO
(To be funded as required.)
(To be funded as required.)

0619
OPTION CLIN

FY 2006 Dyess Maintenance and logistics support and site management for aircrew training device (ATD) and other hardware IAW with SRD and SOW.  As applicable, the option price for this CLIN shall be adjusted IAW Special Contract Requirement H-900 and for maintenance deltas IAW Section J Attachment4, tables 1-1 through 1-5.  

Period of Performance:  1 Oct 05 – 30 Sep 06 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 72,387
$ 868,644








0620
OPTION CLIN

FY 2006 Dyess training IAW the SRD and SOW. Pricing for this CLIN will be based upon actual throughput at time of option exercise.  Throughput pricing will be IAW Section J, attachment 4 and Special Contract Requirement H-900.  Payment IAW Special Contract Requirement H-901.

Period of Performance:  1 Oct 05 – 30 Sep 06 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
TBD at option exercise
TBD at option exercise








0621
OPTION CLIN

FY 2006 McChord Maintenance and logistics support and site management for aircrew training device (ATD) and other hardware IAW with SRD and SOW.  As applicable, the option price for this CLIN shall be adjusted IAW Special Contract Requirement H-900 and for maintenance deltas IAW Section J Attachment4, tables 1-1 through 1-5.  

Period of Performance:  1 Oct 05 – 30 Sep 06

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 80,147
$ 961,764

0622
OPTION CLIN

FY 2006 McChord training IAW the SRD and SOW.  Pricing for this CLIN will be based upon actual throughput at time of option exercise.  Throughput pricing will be IAW Section J, attachment 4 and Special Contract Requirement H-900.  Payment shall be IAW Special Contract Requirement H-901.

Period of Performance:  1 Oct 05 – 30 Sep 06 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
TBD at option exercise
TBD at option exercise








0623
OPTION CLIN

FY 2006 Pope Maintenance and logistics support and site management for aircrew training device (ATD) and other hardware IAW with SRD and SOW.  As applicable, the option price for this CLIN shall be adjusted IAW Special Contract Requirement H-900 and for maintenance deltas IAW Section J Attachment4, tables 1-1 through 1-5.

Period of Performance:  1 Oct 05 – 30 Sep 06 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 69,559
$ 834,708








0624
OPTION CLIN

FY 2006 Pope training IAW the SRD and SOW. Pricing for this CLIN will be based upon actual throughput at time of option exercise.  Throughput pricing will be IAW Section J, attachment 4 and Special Contract Requirement H-900.  Payment shall be IAW Special Contract Requirement H-901.

Period of Performance:  1 Oct 05 – 30 Sep 06 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
TBD at option exercise
TBD at option exercise

0625
OPTION CLIN

FY 2006 Minneapolis Maintenance and logistics support and site management for aircrew training device (ATD) and other hardware IAW with SRD and SOW.  As applicable, the option price for this CLIN shall be adjusted IAW Special Contract Requirement H-900 and for maintenance deltas IAW Section J Attachment4, tables 1-1 through 1-5.  

Period of Performance:  1 Oct 05 – 30 Sep 06 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 77,875
$ 934,500








0626
OPTION CLIN

FY 2006 Minneapolis training IAW the SRD and SOW.  Pricing for this CLIN will be based upon actual throughput at time of option exercise.  Throughput pricing will be IAW Section J, attachment 4 and Special Contract Requirement H-900.  Payment shall be IAW Special Contract Requirement H-901.

Period of Performance:  1 Oct 05 – 30 Sep 06 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
TBD at option exercise
TBD at option exercise








0627
OPTION CLIN

FY 2006 Yokota operations including maintenance and training IAW the SRD and SOW.  Special Contract Requirement H-900.  Payment shall be IAW Special Contract Requirement H-901.  

Period of Performance:  1 Oct 05 – 30 Sep 06 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 10,435
$ 125,220

0628
OPTION CLIN

FY 2006 Elmendorf operations including maintenance and training IAW the SRD and SOW.  Special Contract Requirement H-900.  Payment shall be IAW Special Contract Requirement H-901.  

Period of Performance:  1 Oct 05 – 30 Sep 06 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 11,495
$ 137,940








0629
OPTION CLIN

FY 2006 Ramstein operations including maintenance and training IAW the SRD and SOW.  Special Contract Requirement H-900.  Payment shall be IAW Special Contract Requirement H-901. 

Period of Performance:  1 Oct 05 – 30 Sep 06 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 11,454
$ 137,448








0630
OPTION CLIN

FY 2006 Dobbins H2 Training, operations, maintenance and support shall be IAW the SOW and SRD. Pricing for this CLIN will be based upon the scenario selected by the AF at time of option exercise.  Scenarios and their prices are in Section J, attachment 4.  This option is IAW Special Contract Requirement H-900.  Training will include but not be limited to conversion training, continuation training and engine maintenance run training. 

Period of Performance:  1 Oct 05 – 30 Sep 06 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
TBD at option exercise
TBD at option exercise

0631
OPTION CLIN

FY 2006 Dobbins H3 Training, operations, maintenance and support shall be IAW the SOW and SRD. Pricing for this CLIN will be based upon the scenario selected by the AF at time of option exercise.  Scenarios and their prices are in Section J, attachment 4.  This option is IAW Special Contract Requirement H-900.  Training will include but not be limited to conversion training, continuation training, and engine maintenance run training. 

Period of Performance:  1 Oct 05 – 30 Sep 06 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable     
12
MO
TBD at option exercise
TBD at option exercise








0632
OPTION CLIN

FY 2006 Dobbins Training System Support Center (TSSC) to support the H2 and H3 ATS IAW the SOW and SRD. 

Period of Performance:  1 Oct 05 to 30 Sep 06 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 37,890
$ 454,680








0633
OPTION CLIN

FY 2006 Dobbins C-130 H2 and H3 data IAW the SOW and SRD.  Data includes but is not limited to management, technical/engineering and technical manual data. 

Delivery: IAW the SOW

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
1
LO
$ 13,140
$ 13,140

0634
OPTION CLIN

FY 2006 Options for relocation of a Weapon Systems Trainer(s) (WSTs), not to exceed 50 miles.  Prior to any contractor effort being performed in support of this CLIN, the contracting officer shall execute a contract modification detailing the effort to be performed.  CLIN will be funded on an “as needed” basis.  SubCLINs will be established as needed.  

Delivery Schedule for this CLIN or SubCLINs shall be established by modification.

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable    
1
LO
(Prices to be established IAW tables in Section J, attachment 4)
(Prices to be established IAW tables in Section J, attachment 4)








0635
OPTION CLIN

FY 2006 Options for relocation of a Weapon Systems Trainer(s) (WSTs), in excess of 50 miles.  Prior to any contractor effort being performed in support of this CLIN, the contracting officer shall execute a contract modification detailing the effort to be performed.  CLIN will be funded on an “as needed” basis.  SubCLINs will be established as needed.   

Delivery Schedule for this CLIN or SubCLINs shall be established by modification.

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
1
LO
(Prices to be established IAW tables in Section J, attachment 4)
(Prices to be established IAW tables in Section J, attachment 4)

0636
OPTION CLIN

FY 2006 Options for relocation of a Main Operation Base (MOB) including a WST, not to exceed 50 miles.  Prior to any contractor effort being performed in support of this CLIN, the contracting officer shall execute a contract modification detailing the effort to be performed.  CLIN will be funded on an “as needed” basis.  SubCLINs will be established as needed. 

Delivery Schedule for this CLIN or SubCLINs shall be established by modification.

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
1
LO
(Prices to be established IAW tables in Section J, attachment 4)
(Prices to be established IAW tables in Section J, attachment 4)








0637
OPTION CLIN

FY 2006 Options for relocation of a Main Operation Base (MOB) including a WST, in excess of 50 miles.  Prior to any contractor effort being performed in support of this CLIN, the contracting officer shall execute a contract modification detailing the effort to be performed.  CLIN will be funded on an “as needed” basis.  SubCLINs will be established as needed. 

Delivery Schedule for this CLIN or SubCLINs shall be established by modification.

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
1
LO
(Prices to be established IAW tables in Section J, attachment 4)
(Prices to be established IAW tables in Section J, attachment 4)








0638
OPTION CLIN

Data IAW the SRD and SOW.

Delivery schedule shall be IAW SOW. 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
1
LO
$ 41,844
$ 41,844








0639-0699
Reserved






FY 2007 OPERATION OPTIONS COMPRISING CLINS 0712 – 0738

OPTION EXERCISE PERIOD IAW SPECIAL CONTRACT REQUIREMENT H-900





0712
OPTION CLIN

FY 2007 LRAFB Maintenance and logistics support and site management for aircrew training devices (ATD) and other hardware IAW with SRD and SOW.  As applicable, the option price for this CLIN shall be adjusted IAW Special Contract Requirement H-900 and for maintenance deltas IAW Section J Attachment4, tables 1-1 through 1-5.  

Period of Performance:  1 Oct 06 – 30 Sep 07 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 261,612
$ 3,139,344








0713
OPTION CLIN

FY 2007 LRAFB formal school training IAW the SRD and SOW.  Pricing for this CLIN will be based upon actual throughput at time of option exercise.  Throughput pricing will be IAW Section J, attachment 4 and Special Contract Requirement H-900.  Payment is IAW Special Contract Requirement H-901.

Period of Performance:  1 Oct 06 – 30 Sep 07 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
TBD at option exercise
TBD at option exercise








0714
OPTION CLIN

FY 2007 LRAFB continuation training IAW the SRD and SOW.  Pricing for this CLIN will be based upon actual throughput at time of option exercise.  Throughput pricing will be IAW Section J, attachment 4 and Special Contract Requirement H-900.  Payment is IAW Special Contract Requirement H-901.

Period of Performance:  1 Oct 06 – 30 Sep 07 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
TBD at option exercise
TBD at option exercise








0715
OPTION CLIN

FY2007 LRAFB Training System Support Center (TSSC) operation including revision and maintenance of courseware, software and hardware prototyping, ATS management, distribution of courseware and all other functions of the TSSC as stated in the SRD. Material for hardware prototyping and for other hardware changes associated with TSSC tasks will be funded under CLIN 0718.

Period of Performance:  1 Oct 06 – 30 Sep 07

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 248,361
$ 2,980,332








0716
Reserved





0717
OPTION CLIN

FY 2007 TSSC special projects IAW the SRD and SOW..  Prior to any contractor effort being performed in support of this CLIN, the contracting officer shall execute a contract modification detailing the effort to be performed.  CLIN will be funded on an “as needed” basis.  Contractor will be reimbursed for the actual hours worked at the rates bid in Section J, attachment 4.

Period of Performance:  1 Oct 06 – 30 Sep 07 

This CLIN may be exercised more than once a year.

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Labor Hour

Progress Payments NOT Applicable

Est. Hours
(To be funded as required.)
(To be funded as required.)








0718
OPTION CLIN

FY 2007 Materials in support of CLINs 0715 (materials excluded in the CLIN 0715 description only), 0716, 0717.  Prior to any contractor effort being performed in support of this CLIN, the contracting officer shall execute a contract modification detailing the effort to be performed.  CLIN will be funded on an “as needed” basis.  Contractor will be reimbursed for actual costs plus a material-handling rate IAW Section J, attachment 4.  

Period of Performance:  1 Oct 06 – 30 Sep 07

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Cost Reimbursement NO Fee 

Progress Payments NOT Applicable
1
LO
(To be funded as required.)
(To be funded as required.)

0719
OPTION CLIN

FY 2007 Dyess Maintenance and logistics support and site management for aircrew training device (ATD) and other hardware IAW with SRD and SOW.  As applicable, the option price for this CLIN shall be adjusted IAW Special Contract Requirement H-900 and for maintenance deltas IAW Section J Attachment4, tables 1-1 through 1-5.  

Period of Performance:  1 Oct 06 – 30 Sep 07 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 73,119
$ 877,428








0720
OPTION CLIN

FY 2007 Dyess training IAW the SRD and SOW. Pricing for this CLIN will be based upon actual throughput at time of option exercise.  Throughput pricing will be IAW Section J, attachment 4 and Special Contract Requirement H-900.  Payment IAW Special Contract Requirement H-901.

Period of Performance:  1 Oct 06 – 30 Sep 07 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
TBD at option exercise
TBD at option exercise








0721
OPTION CLIN

FY 2007 McChord Maintenance and logistics support and site management for aircrew training device (ATD) and other hardware IAW with SRD and SOW.  As applicable, the option price for this CLIN shall be adjusted IAW Special Contract Requirement H-900 and for maintenance deltas IAW Section J Attachment4, tables 1-1 through 1-5.  

Period of Performance:  1 Oct 06 – 30 Sep 07

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 80,887
$ 970,644

0722
OPTION CLIN

FY 2007 McChord training IAW the SRD and SOW.  Pricing for this CLIN will be based upon actual throughput at time of option exercise.  Throughput pricing will be IAW Section J, attachment 4 and Special Contract Requirement H-900.  Payment shall be IAW Special Contract Requirement H-901.

Period of Performance:  1 Oct 06 – 30 Sep 07 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
TBD at option exercise
TBD at option exercise








0723
OPTION CLIN

FY 2007 Pope Maintenance and logistics support and site management for aircrew training device (ATD) and other hardware IAW with SRD and SOW.  As applicable, the option price for this CLIN shall be adjusted IAW Special Contract Requirement H-900 and for maintenance deltas IAW Section J Attachment4, tables 1-1 through 1-5.

Period of Performance:  1 Oct 06 – 30 Sep 07 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 70,306
$ 843,672








0724
OPTION CLIN

FY 2007 Pope training IAW the SRD and SOW. Pricing for this CLIN will be based upon actual throughput at time of option exercise.  Throughput pricing will be IAW Section J, attachment 4 and Special Contract Requirement H-900.  Payment shall be IAW Special Contract Requirement H-901.

Period of Performance:  1 Oct 06 – 30 Sep 07

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
TBD at option exercise
TBD at option exercise

0725
OPTION CLIN

FY 2007 Minneapolis Maintenance and logistics support and site management for aircrew training device (ATD) and other hardware IAW with SRD and SOW.  As applicable, the option price for this CLIN shall be adjusted IAW Special Contract Requirement H-900 and for maintenance deltas IAW Section J Attachment4, tables 1-1 through 1-5.  

Period of Performance:  1 Oct 06 – 30 Sep 07 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 78,622
$ 943,464








0726
OPTION CLIN

FY 2007 Minneapolis training IAW the SRD and SOW.  Pricing for this CLIN will be based upon actual throughput at time of option exercise.  Throughput pricing will be IAW Section J, attachment 4 and Special Contract Requirement H-900.  Payment shall be IAW Special Contract Requirement H-901.

Period of Performance:  1 Oct 06 – 30 Sep 07 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
TBD at option exercise
TBD at option exercise








0727
OPTION CLIN

FY 2007 Yokota operations including maintenance and training IAW the SRD and SOW.  Special Contract Requirement H-900.  Payment shall be IAW Special Contract Requirement H-901.  

Period of Performance:  1 Oct 06 – 30 Sep 07

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 10,762
$ 129,144

0728
OPTION CLIN

FY 2007 Elmendorf operations including maintenance and training IAW the SRD and SOW.  Special Contract Requirement H-900.  Payment shall be IAW Special Contract Requirement H-901.  

Period of Performance:  1 Oct 06 – 30 Sep 07 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 11,510
$ 138,120








0729
OPTION CLIN

FY 2007 Ramstein operations including maintenance and training IAW the SRD and SOW.  Special Contract Requirement H-900.  Payment shall be IAW Special Contract Requirement H-901. 

Period of Performance:  1 Oct 06 – 30 Sep 07 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 11,830
$ 141,960








0730
OPTION CLIN

FY 2007 Dobbins H2 Training, operations, maintenance and support shall be IAW the SOW and SRD. Pricing for this CLIN will be based upon the scenario selected by the AF at time of option exercise.  Scenarios and their prices are in Section J, attachment 4.  This option is IAW Special Contract Requirement H-900.  Training will include but not be limited to conversion training, continuation training and engine maintenance run training. 

Period of Performance:  1 Oct 06 – 30 Sep 07 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable    
12
MO
TBD at option exercise
TBD at option exercise

0731
OPTION CLIN

FY 2007 Dobbins H3 Training, operations, maintenance and support shall be IAW the SOW and SRD. Pricing for this CLIN will be based upon the scenario selected by the AF at time of option exercise.  Scenarios and their prices are in Section J, attachment 4.  This option is IAW Special Contract Requirement H-900.  Training will include but not be limited to conversion training, continuation training, and engine maintenance run training. 

Period of Performance:  1 Oct 06 – 30 Sep 07 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable      
12
MO
TBD at option exercise
TBD at option exercise








0732
OPTION CLIN

FY 2007 Dobbins Training System Support Center (TSSC) to support the H2 and H3 ATS IAW the SOW and SRD. 

Period of Performance:  1 Oct 06 to 30 Sep 07 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 38,327
$ 459,924








0733
OPTION CLIN

FY 2007 Dobbins C-130 H2 and H3 data IAW the SOW and SRD.  Data includes but is not limited to management, technical/engineering and technical manual data. 

Delivery:  IAW the SOW

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
1
LO
$ 13,536
$ 13,536

0734
OPTION CLIN

FY 2007 Options for relocation of a Weapon Systems Trainer(s) (WSTs), not to exceed 50 miles.  Prior to any contractor effort being performed in support of this CLIN, the contracting officer shall execute a contract modification detailing the effort to be performed.  CLIN will be funded on an “as needed” basis.  SubCLINs will be established as needed.  

Delivery Schedule for this CLIN or SubCLINs shall be established by modification.

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments NOT Applicable    
1
LO
(Prices to be established IAW tables in Section J, attachment 4)
(Prices to be established IAW tables in Section J, attachment 4)








0735
OPTION CLIN

FY 2007 Options for relocation of a Weapon Systems Trainer(s) (WSTs), in excess of 50 miles.  Prior to any contractor effort being performed in support of this CLIN, the contracting officer shall execute a contract modification detailing the effort to be performed.  CLIN will be funded on an “as needed” basis.  SubCLINs will be established as needed.   

Delivery Schedule for this CLIN or SubCLINs shall be established by modification.

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments NOT Applicable
1
LO
(Prices to be established IAW tables in Section J, attachment 4)
(Prices to be established IAW tables in Section J, attachment 4)

0736
OPTION CLIN

FY 2007 Options for relocation of a Main Operation Base (MOB) including a WST, not to exceed 50 miles.  Prior to any contractor effort being performed in support of this CLIN, the contracting officer shall execute a contract modification detailing the effort to be performed.  CLIN will be funded on an “as needed” basis.  SubCLINs will be established as needed. 

Delivery Schedule for this CLIN or SubCLINs shall be established by modification.

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments NOT Applicable
1
LO
(Prices to be established IAW tables in Section J, attachment 4)
(Prices to be established IAW tables in Section J, attachment 4)








0737
OPTION CLIN

FY 2007 Options for relocation of a Main Operation Base (MOB) including a WST, in excess of 50 miles.  Prior to any contractor effort being performed in support of this CLIN, the contracting officer shall execute a contract modification detailing the effort to be performed.  CLIN will be funded on an “as needed” basis.  SubCLINs will be established as needed. 

Delivery Schedule for this CLIN or SubCLINs shall be established by modification.

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
1
LO
(Prices to be established IAW tables in Section J, attachment 4)
(Prices to be established IAW tables in Section J, attachment 4)








0738
OPTION CLIN

Data IAW the SRD and SOW.

Delivery schedule shall be IAW SOW. 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
1
LO
$ 43,104
$ 43,104








0739-0799
Reserved






FY 2008 OPERATION OPTIONS COMPRISING CLINS 0812 – 0838

OPTION EXERCISE PERIOD IAW SPECIAL CONTRACT REQUIREMENT H-900












0812
OPTION CLIN

FY 2008 LRAFB Maintenance and logistics support and site management for aircrew training devices (ATD) and other hardware IAW with SRD and SOW.  As applicable, the option price for this CLIN shall be adjusted IAW Special Contract Requirement H-900 and for maintenance deltas IAW Section J Attachment4, tables 1-1 through 1-5.  

Period of Performance:  1 Oct 07 – 30 Sep 08 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided 

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 266,230
$ 3,194,760








0813
OPTION CLIN

FY 2008 LRAFB formal school training IAW the SRD and SOW.  Pricing for this CLIN will be based upon actual throughput at time of option exercise.  Throughput pricing will be IAW Section J, attachment 4 and Special Contract Requirement H-900.  Payment is IAW Special Contract Requirement H-901.

Period of Performance:  1 Oct 07 – 30 Sep 08 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
TBD at option exercise
TBD at option exercise

0814
OPTION CLIN

FY 2008 LRAFB continuation training IAW the SRD and SOW.  Pricing for this CLIN will be based upon actual throughput at time of option exercise.  Throughput pricing will be IAW Section J, attachment 4 and Special Contract Requirement H-900.  Payment is IAW Special Contract Requirement H-901.

Period of Performance:  1 Oct 07 – 30 Sep 08 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
TBD at option exercise
TBD at option exercise








0815
OPTION CLIN

FY2008 LRAFB Training System Support Center (TSSC) operation including revision and maintenance of courseware, software and hardware prototyping, ATS management, distribution of courseware and all other functions of the TSSC as stated in the SRD. Material for hardware prototyping and for other hardware changes associated with TSSC tasks will be funded under CLIN 0818.

Period of Performance:  1 Oct 07 – 30 Sep 08

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 251,155
$ 3,013,860








0816
Reserved





0817
OPTION CLIN

FY 2008 TSSC special projects IAW the SRD and SOW.   Prior to any contractor effort being performed in support of this CLIN, the contracting officer shall execute a contract modification detailing the effort to be performed.  CLIN will be funded on an “as needed” basis.  Contractor will be reimbursed for the actual hours worked at the rates bid in Section J, attachment 4.

Period of Performance:  1 Oct 07 – 30 Sep 08 

This CLIN may be exercised more than once a year.

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Labor Hour

Progress Payments NOT Applicable

Est. Hours
(To be funded as required.)
(To be funded as required.)








0818
OPTION CLIN

FY 2008 Materials in support of CLINs 0815 (materials excluded in the CLIN 0815 description only), 0816, 0817.  Prior to any contractor effort being performed in support of this CLIN, the contracting officer shall execute a contract modification detailing the effort to be performed.  CLIN will be funded on an “as needed” basis.  Contractor will be reimbursed for actual costs plus a material-handling rate IAW Section J, attachment 4.  

Period of Performance:  1 Oct 07 – 30 Sep 08

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Cost Reimbursement NO Fee 

Progress Payments NOT Applicable
1
LO
(To be funded as required.)
(To be funded as required.)

0819
OPTION CLIN

FY 2008 Dyess Maintenance and logistics support and site management for aircrew training device (ATD) and other hardware IAW with SRD and SOW.  As applicable, the option price for this CLIN shall be adjusted IAW Special Contract Requirement H-900 and for maintenance deltas IAW Section J Attachment4, tables 1-1 through 1-5.  

Period of Performance:  1 Oct 07 – 30 Sep 08 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 73,876
$ 886,512








0820
OPTION CLIN

FY 2008 Dyess training IAW the SRD and SOW. Pricing for this CLIN will be based upon actual throughput at time of option exercise.  Throughput pricing will be IAW Section J, attachment 4 and Special Contract Requirement H-900.  Payment IAW Special Contract Requirement H-901.

Period of Performance:  1 Oct 07 – 30 Sep 08 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
TBD at option exercise
TBD at option exercise








0821
OPTION CLIN

FY 2008 McChord Maintenance and logistics support and site management for aircrew training device (ATD) and other hardware IAW with SRD and SOW.  As applicable, the option price for this CLIN shall be adjusted IAW Special Contract Requirement H-900 and for maintenance deltas IAW Section J Attachment4, tables 1-1 through 1-5.  

Period of Performance:  1 Oct 07 – 30 Sep 08

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 81,652
$ 979,824

0822
OPTION CLIN

FY 2008 McChord training IAW the SRD and SOW.  Pricing for this CLIN will be based upon actual throughput at time of option exercise.  Throughput pricing will be IAW Section J, attachment 4 and Special Contract Requirement H-900.  Payment shall be IAW Special Contract Requirement H-901.

Period of Performance:  1 Oct 07 – 30 Sep 08 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
TBD at option exercise
TBD at option exercise








0823
OPTION CLIN

FY 2008 Pope Maintenance and logistics support and site management for aircrew training device (ATD) and other hardware IAW with SRD and SOW.  As applicable, the option price for this CLIN shall be adjusted IAW Special Contract Requirement H-900 and for maintenance deltas IAW Section J Attachment4, tables 1-1 through 1-5.

Period of Performance:  1 Oct 07 – 30 Sep 08 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 71,077
$ 852,924








0824
OPTION CLIN

FY 2008 Pope training IAW the SRD and SOW. Pricing for this CLIN will be based upon actual throughput at time of option exercise.  Throughput pricing will be IAW Section J, attachment 4 and Special Contract Requirement H-900.  Payment shall be IAW Special Contract Requirement H-901.

Period of Performance:  1 Oct 07 – 30 Sep 08

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
TBD at option exercise
TBD at option exercise

0825
OPTION CLIN

FY 2008 Minneapolis Maintenance and logistics support and site management for aircrew training device (ATD) and other hardware IAW with SRD and SOW.  As applicable, the option price for this CLIN shall be adjusted IAW Special Contract Requirement H-900 and for maintenance deltas IAW Section J Attachment4, tables 1-1 through 1-5.  

Period of Performance:  1 Oct 07 – 30 Sep 08 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 79,396
$ 952,752








0826
OPTION CLIN

FY 2008 Minneapolis training IAW the SRD and SOW.  Pricing for this CLIN will be based upon actual throughput at time of option exercise.  Throughput pricing will be IAW Section J, attachment 4 and Special Contract Requirement H-900.  Payment shall be IAW Special Contract Requirement H-901.

Period of Performance:  1 Oct 07 – 30 Sep 08 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
TBD at option exercise
TBD at option exercise








0827
OPTION CLIN

FY 2008 Yokota operations including maintenance and training IAW the SRD and SOW.  Special Contract Requirement H-900.  Payment shall be IAW Special Contract Requirement H-901.  

Period of Performance:  1 Oct 07 – 30 Sep 08

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 11,099
$ 133,188

0828
OPTION CLIN

FY 2008 Elmendorf operations including maintenance and training IAW the SRD and SOW.  Special Contract Requirement H-900.  Payment shall be IAW Special Contract Requirement H-901.  

Period of Performance:  1 Oct 07 – 30 Sep 08 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 11,526
$ 138,312








0829
OPTION CLIN

FY 2008 Ramstein operations including maintenance and training IAW the SRD and SOW.  Special Contract Requirement H-900.  Payment shall be IAW Special Contract Requirement H-901. 

Period of Performance:  1 Oct 07 – 30 Sep 08 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 12,306
$ 147,672








0830
OPTION CLIN

FY 2008 Dobbins H2 Training, operations, maintenance and support shall be IAW the SOW and SRD. Pricing for this CLIN will be based upon the scenario selected by the AF at time of option exercise.  Scenarios and their prices are in Section J, attachment 4.  This option is IAW Special Contract Requirement H-900.  Training will include but not be limited to conversion training, continuation training and engine maintenance run training. 

Period of Performance:  1 Oct 07 – 30 Sep 08 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable    
12
MO
TBD at option exercise
TBD at option exercise

0831
OPTION CLIN

FY 2008 Dobbins H3 Training, operations, maintenance and support shall be IAW the SOW and SRD. Pricing for this CLIN will be based upon the scenario selected by the AF at time of option exercise.  Scenarios and their prices are in Section J, attachment 4.  This option is IAW Special Contract Requirement H-900.  Training will include but not be limited to conversion training, continuation training, and engine maintenance run training. 

Period of Performance:  1 Oct 07 – 30 Sep 08 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable       
12
MO
TBD at option exercise
TBD at option exercise








0832
OPTION CLIN

FY 2008 Dobbins Training System Support Center (TSSC) to support the H2 and H3 ATS IAW the SOW and SRD. 

Period of Performance:  1 Oct 07 to 30 Sep 08 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 38,775
$ 465,300








0833
OPTION CLIN

FY 2008 Dobbins C-130 H2 and H3 data IAW the SOW and SRD.  Data includes but is not limited to management, technical/engineering and technical manual data. 

Delivery:  IAW the SOW

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
1
LO
$ 13,944
$ 13,944

0834
OPTION CLIN

FY 2008 Options for relocation of a Weapon Systems Trainer(s) (WSTs), not to exceed 50 miles.  Prior to any contractor effort being performed in support of this CLIN, the contracting officer shall execute a contract modification detailing the effort to be performed.  CLIN will be funded on an “as needed” basis.  SubCLINs will be established as needed.  

Delivery Schedule for this CLIN or SubCLINs shall be established by modification.

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments NOT Applicable    
1
LO
(Prices to be established IAW tables in Section J, attachment 4)
(Prices to be established IAW tables in Section J, attachment 4)








0835
OPTION CLIN

FY 2008 Options for relocation of a Weapon Systems Trainer(s) (WSTs), in excess of 50 miles.  Prior to any contractor effort being performed in support of this CLIN, the contracting officer shall execute a contract modification detailing the effort to be performed.  CLIN will be funded on an “as needed” basis.  SubCLINs will be established as needed.   

Delivery Schedule for this CLIN or SubCLINs shall be established by modification.

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments NOT Applicable
1
LO
(Prices to be established IAW tables in Section J, attachment 4)
(Prices to be established IAW tables in Section J, attachment 4)

0836
OPTION CLIN

FY 2008 Options for relocation of a Main Operation Base (MOB) including a WST, not to exceed 50 miles.  Prior to any contractor effort being performed in support of this CLIN, the contracting officer shall execute a contract modification detailing the effort to be performed.  CLIN will be funded on an “as needed” basis.  SubCLINs will be established as needed. 

Delivery Schedule for this CLIN or SubCLINs shall be established by modification.

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments NOT Applicable
1
LO
(Prices to be established IAW tables in Section J, attachment 4)
(Prices to be established IAW tables in Section J, attachment 4)








0837
OPTION CLIN

FY 2008 Options for relocation of a Main Operation Base (MOB) including a WST, in excess of 50 miles.  Prior to any contractor effort being performed in support of this CLIN, the contracting officer shall execute a contract modification detailing the effort to be performed.  CLIN will be funded on an “as needed” basis.  SubCLINs will be established as needed. 

Delivery Schedule for this CLIN or SubCLINs shall be established by modification.

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
1
LO
(Prices to be established IAW tables in Section J, attachment 4)
(Prices to be established IAW tables in Section J, attachment 4)








0838
OPTION CLIN

Data IAW the SRD and SOW.

Delivery schedule shall be IAW SOW. 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
1
LO
$ 44,400
$ 44,400








0839-0899
Reserved






FY 2009 OPERATION OPTIONS COMPRISING CLINS 0912 – 0938

OPTION EXERCISE PERIOD IAW SPECIAL CONTRACT REQUIREMENT H-900












0912
OPTION CLIN

FY 2009 LRAFB Maintenance and logistics support and site management for aircrew training devices (ATD) and other hardware IAW with SRD and SOW.  As applicable, the option price for this CLIN shall be adjusted IAW Special Contract Requirement H-900 and for maintenance deltas IAW Section J Attachment4, tables 1-1 through 1-5.  

Period of Performance:  1 Oct 08 – 30 Sep 09 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 271,183
$ 3,254,196








0913
OPTION CLIN

FY 2009 LRAFB formal school training IAW the SRD and SOW.  Pricing for this CLIN will be based upon actual throughput at time of option exercise.  Throughput pricing will be IAW Section J, attachment 4 and Special Contract Requirement H-900.  Payment is IAW Special Contract Requirement H-901.

Period of Performance:  1 Oct 08 – 30 Sep 09 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
TBD at option exercise
TBD at option exercise

0914
OPTION CLIN

FY 2009 LRAFB continuation training IAW the SRD and SOW.  Pricing for this CLIN will be based upon actual throughput at time of option exercise.  Throughput pricing will be IAW Section J, attachment 4 and Special Contract Requirement H-900.  Payment is IAW Special Contract Requirement H-901.

Period of Performance:  1 Oct 08 – 30 Sep 09 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
TBD at option exercise
TBD at option exercise








0915
OPTION CLIN

FY2009 LRAFB Training System Support Center (TSSC) operation including revision and maintenance of courseware, software and hardware prototyping, ATS management, distribution of courseware and all other functions of the TSSC as stated in the SRD. Material for hardware prototyping and for other hardware changes associated with TSSC tasks will be funded under CLIN 0918.

Period of Performance:  1 Oct 08 – 30 Sep 09

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 254,564
$ 3,054,768








0916
Reserved





0917
OPTION CLIN

FY 2009 TSSC special projects IAW the SRD and SOW.   Prior to any contractor effort being performed in support of this CLIN, the contracting officer shall execute a contract modification detailing the effort to be performed.  CLIN will be funded on an “as needed” basis.  Contractor will be reimbursed for the actual hours worked at the rates bid in Section J, attachment 4.

Period of Performance:  1 Oct 08 – 30 Sep 09 

This CLIN may be exercised more than once a year.

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Labor Hour

Progress Payments NOT Applicable

Est. Hours
(To be funded as required.)
(To be funded as required.)








0918
OPTION CLIN

FY 2009 Materials in support of CLINs 0915 (materials excluded in the CLIN 0915 description only), 0916, 0917.  Prior to any contractor effort being performed in support of this CLIN, the contracting officer shall execute a contract modification detailing the effort to be performed.  CLIN will be funded on an “as needed” basis.  Contractor will be reimbursed for actual costs plus a material-handling rate IAW Section J, attachment 4.  

Period of Performance:  1 Oct 08 – 30 Sep 09

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Cost Reimbursement NO Fee 

Progress Payments NOT Applicable
1
LO
(To be funded as required.)
(To be funded as required.)

0919
OPTION CLIN

FY 2009 Dyess Maintenance and logistics support and site management for aircrew training device (ATD) and other hardware IAW with SRD and SOW.  As applicable, the option price for this CLIN shall be adjusted IAW Special Contract Requirement H-900 and for maintenance deltas IAW Section J Attachment4, tables 1-1 through 1-5.  

Period of Performance:  1 Oct 08 – 30 Sep 09 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 74,663
$ 895,956








0920
OPTION CLIN

FY 2009 Dyess training IAW the SRD and SOW. Pricing for this CLIN will be based upon actual throughput at time of option exercise.  Throughput pricing will be IAW Section J, attachment 4 and Special Contract Requirement H-900.  Payment IAW Special Contract Requirement H-901.

Period of Performance:  1 Oct 08 – 30 Sep 09 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
TBD at option exercise
TBD at option exercise








0921
OPTION CLIN

FY 2009 McChord Maintenance and logistics support and site management for aircrew training device (ATD) and other hardware IAW with SRD and SOW.  As applicable, the option price for this CLIN shall be adjusted IAW Special Contract Requirement H-900 and for maintenance deltas IAW Section J Attachment4, tables 1-1 through 1-5.  

Period of Performance:  1 Oct 08 – 30 Sep 09

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 82,448
$ 989,376

0922
OPTION CLIN

FY 2009 McChord training IAW the SRD and SOW.  Pricing for this CLIN will be based upon actual throughput at time of option exercise.  Throughput pricing will be IAW Section J, attachment 4 and Special Contract Requirement H-900.  Payment shall be IAW Special Contract Requirement H-901.

Period of Performance:  1 Oct 08 – 30 Sep 09 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
TBD at option exercise
TBD at option exercise








0923
OPTION CLIN

FY 2009 Pope Maintenance and logistics support and site management for aircrew training device (ATD) and other hardware IAW with SRD and SOW.  As applicable, the option price for this CLIN shall be adjusted IAW Special Contract Requirement H-900 and for maintenance deltas IAW Section J Attachment4, tables 1-1 through 1-5.

Period of Performance:  1 Oct 08 – 30 Sep 09 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 71,881
$ 862,572








0924
OPTION CLIN

FY 2009 Pope training IAW the SRD and SOW. Pricing for this CLIN will be based upon actual throughput at time of option exercise.  Throughput pricing will be IAW Section J, attachment 4 and Special Contract Requirement H-900.  Payment shall be IAW Special Contract Requirement H-901.

Period of Performance:  1 Oct 08 – 30 Sep 09

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
TBD at option exercise
TBD at option exercise

0925
OPTION CLIN

FY 2009 Minneapolis Maintenance and logistics support and site management for aircrew training device (ATD) and other hardware IAW with SRD and SOW.  As applicable, the option price for this CLIN shall be adjusted IAW Special Contract Requirement H-900 and for maintenance deltas IAW Section J Attachment4, tables 1-1 through 1-5.  

Period of Performance:  1 Oct 08 – 30 Sep 09 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 80,200
$ 962,400








0926
OPTION CLIN

FY 2009 Minneapolis training IAW the SRD and SOW.  Pricing for this CLIN will be based upon actual throughput at time of option exercise.  Throughput pricing will be IAW Section J, attachment 4 and Special Contract Requirement H-900.  Payment shall be IAW Special Contract Requirement H-901.

Period of Performance:  1 Oct 08 – 30 Sep 09 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
TBD at option exercise
TBD at option exercise








0927
OPTION CLIN

FY 2009 Yokota operations including maintenance and training IAW the SRD and SOW.  Special Contract Requirement H-900.  Payment shall be IAW Special Contract Requirement H-901.  

Period of Performance:  1 Oct 08 – 30 Sep 09

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 11,451
$ 137,412

0928
OPTION CLIN

FY 2009 Elmendorf operations including maintenance and training IAW the SRD and SOW.  Special Contract Requirement H-900.  Payment shall be IAW Special Contract Requirement H-901.  

Period of Performance:  1 Oct 08 – 30 Sep 09 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 11,542
$ 138,504








0929
OPTION CLIN

FY 2009 Ramstein operations including maintenance and training IAW the SRD and SOW.  Special Contract Requirement H-900.  Payment shall be IAW Special Contract Requirement H-901. 

Period of Performance:  1 Oct 08 – 30 Sep 09 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 12,667
$ 152,004








0930
OPTION CLIN

FY 2009 Dobbins H2 Training, operations, maintenance and support shall be IAW the SOW and SRD.  Pricing for this CLIN will be based upon the scenario selected by the AF at time of option exercise.  Scenarios and their prices are in Section J, attachment 4.  This option is IAW Special Contract Requirement H-900.  Training will include but not be limited to conversion training, continuation training and engine maintenance run training. 

Period of Performance:  1 Oct 08 – 30 Sep 09 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable    
12
MO
TBD at option exercise
TBD at option exercise

0931
OPTION CLIN

FY 2009 Dobbins H3 Training, operations, maintenance and support shall be IAW the SOW and SRD.  Pricing for this CLIN will be based upon the scenario selected by the AF at time of option exercise.  Scenarios and their prices are in Section J, attachment 4.  This option is IAW Special Contract Requirement H-900.  Training will include but not be limited to conversion training, continuation training, and engine maintenance run training. 

Period of Performance:  1 Oct 08 – 30 Sep 09 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable      
12
MO
TBD at option exercise
TBD at option exercise








0932
OPTION CLIN

FY 2009 Dobbins Training System Support Center (TSSC) to support the H2 and H3 ATS IAW the SOW and SRD. 

Period of Performance:  1 Oct 08 to 30 Sep 09 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
12
MO
$ 39,320
$ 471,840








0933
OPTION CLIN

FY 2009 Dobbins C-130 H2 and H3 data IAW the SOW and SRD.  Data includes but is not limited to management, technical/engineering and technical manual data. 

Delivery: IAW the SOW

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
1
LO
$ 14,388
$ 14,388

0934
OPTION CLIN

FY 2009 Options for relocation of a Weapon Systems Trainer(s) (WSTs), not to exceed 50 miles.  Prior to any contractor effort being performed in support of this CLIN, the contracting officer shall execute a contract modification detailing the effort to be performed.  CLIN will be funded on an “as needed” basis.  SubCLINs will be established as needed.  

Delivery Schedule for this CLIN or SubCLINs shall be established by modification.

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments NOT Applicable    
1
LO
(Prices to be established IAW tables in Section J, attachment 4)
(Prices to be established IAW tables in Section J, attachment 4)








0935
OPTION CLIN

FY 2009 Options for relocation of a Weapon Systems Trainer(s) (WSTs), in excess of 50 miles.  Prior to any contractor effort being performed in support of this CLIN, the contracting officer shall execute a contract modification detailing the effort to be performed.  CLIN will be funded on an “as needed” basis.  SubCLINs will be established as needed.   

Delivery Schedule for this CLIN or SubCLINs shall be established by modification.

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments NOT Applicable
1
LO
(Prices to be established IAW tables in Section J, attachment 4)
(Prices to be established IAW tables in Section J, attachment 4)

0936
OPTION CLIN

FY 2009 Options for relocation of a Main Operation Base (MOB) including a WST, not to exceed 50 miles.  Prior to any contractor effort being performed in support of this CLIN, the contracting officer shall execute a contract modification detailing the effort to be performed.  CLIN will be funded on an “as needed” basis.  SubCLINs will be established as needed. 

Delivery Schedule for this CLIN or SubCLINs shall be established by modification.

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Progress Payments NOT Applicable
1
LO
(Prices to be established IAW tables in Section J, attachment 4)
(Prices to be established IAW tables in Section J, attachment 4)








0937
OPTION CLIN

FY 2009 Options for relocation of a Main Operation Base (MOB) including a WST, in excess of 50 miles.  Prior to any contractor effort being performed in support of this CLIN, the contracting officer shall execute a contract modification detailing the effort to be performed.  CLIN will be funded on an “as needed” basis.  SubCLINs will be established as needed. 

Delivery Schedule for this CLIN or SubCLINs shall be established by modification.

PR NR:  FD2020-99-R-20262 

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
1
LO
(Prices to be established IAW tables in Section J, attachment 4)
(Prices to be established IAW tables in Section J, attachment 4)








0938
OPTION CLIN

Data IAW the SRD and SOW.

Delivery schedule shall be IAW SOW. 

PR NR:  FD2020-99-R-20262  

ACRN:  To be provided

FOB:  Destination

Inspection/Acceptance:  Destination

Firm Fixed Price

Progress Payments NOT Applicable
1
LO
$ 45,792
$ 45,792








0939-0999
Reserved





CLIN Contract Types:

​Note:  An "X" in the CLIN represents the part of the number that varies each option year. 

THE FOLLOWING CONTRACT LINE ITEMS ARE FIRM FIXED PRICE:  

​0001-0009, 0X12-0X15, 0X19-0X29, 0X34-0X37, 0X38, 0039, 0040AA-AD, 0041AA-AD, 0042AA-AD, 0043AA-AK, 0044AA-AC, 0045AA-AJ, 0046AA-AK, 0047AA-AM, 0130 and 0X30 thereafter, 0131 and 0X31 thereafter, 0132 and 0X32 thereafter, and 0133 and 0X33 thereafter.

THE FOLLOWING CONTRACT LINE ITEMS ARE LABOR HOUR:  0X17 ​

THE FOLLOWING CONTRACT LINE ITEMS ARE COST REIMBURSEMENT WITH NO FEE: 

0X18​

​

 B‑1.



CLAUSES AND PROVISIONS
(a)  Clauses and provisions from the Federal Acquisition Regulation (FAR) and supplements thereto are incorporated in this document by reference and in full text.  Those incorporated by reference have the same force and effect as if they were given in full text.

(b)  Clauses and provisions in this document will be numbered in sequence, but will not necessarily appear in consecutive order.

(c)  Sections K, L and M will be physically removed from any resultant award, but will be deemed to be incorporated, by reference, in that award.
  B-431.     5352.216-9001
PAYMENT OF FEE (AFMC)                                               JUL 1997





(IAW AFMCFARS 5316.307(b))

The estimated cost and fee for this contract are shown below. The applicable fixed fee or target fee set forth below may be increased or decreased only by negotiation and modification of the contract for added or deleted work.  As determined by the contracting officer, it shall be paid as it accrues in regular installments based upon the percentage of completion of work (or the expiration of the agreed-upon period(s) for term contracts).


Estimated Cost
$


Fee
$
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