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OPTION MATRIX

This attachment is structured as follows: C-17 Aircrew Training System (ATS) option items (to include exercise
dates, the delivery/period of performance dates, and all associated option prices) are located in paragraph "b"
below

a. Pursuant to Special Contract Requirement H-001, entitled “OPTIONS”, the Government is granted the
options to acquire the supplies and services set forth in paragraphs “b” and “c” below. No later than 60 days
prior to the earliest date the Government can exercise an option set forth in paragraph “b” and “c” hereof, the
Contracting Officer shall give the Contractor written notice that the Government intends to exercise that option.
The Contracting Officer may exercise any option set forth in paragraphs “b” and “c” hereof, by giving the above
stated written notice, and subject to the procedures and prices set forth herein.

b. The options are as follows:

1. Site Activation and Data, March AFB Learning Center
Option CLINS: 1006,1007

Exercise Date: Date of Award — 30 Sep 2003

Delivery Date: 36 Mos ARO

Firm Fixed Price:

1006 §  524,190.00

1007 § NSP

2. RDS #9, March AFB

Option CLIN: 1209

Exercise Date: Date of Award — 30 Sep 2003
Delivery Date: 36 Mos ARO

Firm Fixed Price:

1209 §$ 295,223.00

3. Contractor Logistics Support — Fiscal Year 2004

Option CLINS: 1301AA,1301AB,1301AC,1301AD,1301AE,1301AF,1301AG,1301AH,1301AJ
Exercise Date: 1 Oct 03 —30 Jan 04

Period of Performance: 01 Oct 03 — 30 Sep 04

Firm Fixed Price:

1301AA $ NSP

1301AB $  482,509.00
1301AC $ 1,450,392.00
1301AD $  73,501.00
1301AE $1,121,472.00
1301AF $2,388,497.00
1301AG $1,087,415.00
1301AH $ 396,576.00
1301A7J $ 153,188.00

4. Contractor Logistics Support — Fiscal Year 2005

Option CLINS: 1302AA,1302AB,1302AC,1302AD,1302AE,1302AF,1302AG,1302AH,1302AJ,1302AK,
1302AL, 1302AM

Exercise Date: 1 Oct 04 — 30 Jan 05

Period of Performance: 01 Oct 04 — 30 Sep 05

Firm Fixed Price:

1302AA $§ NSP

1302AB $ 556,122.00
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1302AC
1302AD
1302AE
1302AF
1302AG
1302AH
1302AJ
1302AK
1302AL
1302AM

$ 1,469,774.00

$

76,383.00

$1,165,210.00
$2,688,332.00
$1,165,210.00

$
$
$
$
$

436,553.00
655,163.00
228,258.00
103,977.00
49,023.00

5. Contractor Logistics Support — Fiscal Year 2006
Option CLINS: 1303AA,1303AB,1303AC,1303AD,1303AE,1303AF,1303AG,1303AH,1303AJ,1303AK,
1303AL, 1303AM, 1303AN

Exercise Date: 01 Oct 2005— 30 Jan 2005
Period of Performance: 01 Oct 05 — 30 Sep 06

Firm Fixed Price:
1303AA
1303AB
1303AC
1303AD
1303AE
1303AF
1303AG
1303AH
1303AJ
1303AK
1303AL
1303AM
1303AN

$
$
$
$
$
$
$
$
$
$
$
$
$

NSP

575,793.00
1,696,937.00
79,380.00
1,210,494.00
3,215,402.00
1,210,494.00
453,539.00
680,995.00
352,391.00
428,078.00
440,883.00
75,691.00

6. Contractor Logistics Support — Fiscal Year 2007
Option CLINS: 1304AA,1304AB,1304AC,1304AD,1304AE,1304AF,1304AG,1304AH,1304AJ,1304AK,
1304AL, 1304AM, 1304AN, 1304AP,1304 AQ,1304AR
Exercise Date: 1 Oct 2006— 30 Jan 2006

Period of Performance: 01 Oct 06 — 30 Sep 07

Firm Fixed Price:
1304AA
1304AB
1304AC
1304AD
1304AE
1304AF
1304AG
1304AH
1304AJ
1304AK
1304AL
1304AM
1304AN
1304AP
1304AQ
1304AR

$ -NSP

$  672,366.00
$ 1,961,463.00

$  82,475.00

$ 1,257,895.00

$ 3,338,135.00

$ 1,257,895.00

$  471,301.00

$  707,273.00

$  366,174.00

$  471,301.00

$  680,795.00

$  408,821.00
$  341,368.00
$ 78,668.00
$ 46,329.00
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7. WST#16, March AFB

Option CLIN: 1811,1845,1813,1814,1815,

Exercise Date: Date of Contract Award — 30 Sep 2003

Delivery/Ready for Training Date: 36months after option exercise

Firm Fixed Price:

1811 $ 11,819,790.00

1812 $  1,598,856/00
1813 $ 1,314,929.00
1814 $  175,502.00
1815 $ NSP

8. Relocation Costs, March Learning Center

Option CLIN: 5004

Exercise Date: Date of Contract Award — 30 Sep 2003
Delivery/Ready for Training Date: 41 months after option exercise
Cost Reimburseable:

5004 $ 171,915.00

9. Relocation Costs, O&M Fiscal Year 2004
Option CLIN: 5005

Exercise Date: 30 Jun 2003 — 30 Sep 2003
Period of Performance: 01 Oct 03 — 30 Jan 04
Cost Reimburseable:

5005 $§ 433,866.00

10. Relocation Costs, O&M Fiscal Year 2005

Option CLIN: 5006,

Exercise Date: 01 Oct 2004 — 30 Jun 2005

Period of Performance : 01 Oct 2004 through 30 Sep 2005
Cost Reimburseable:

5006 $§ 480,067.00

11. Relocation Costs, O&M Fiscal Year 2006

Option CLIN: 5007

Exercise Date: 01 Oct 2005 — 30 Jan 2006

Period of Performance: 01 Oct 2005 through 30 Sep 2006
Cost Reimburseable:

5007 $ 327,848.00

12. Relocation Costs, O&M Fiscal Year 2007

Option CLIN: 5008

Exercise Date: 01 Oct 2006 — 30 Jan 2007

Period of Performance: 01 Oct 2006 through 30 Sep 2007
Cost Reimburseable:

5006 $ 437,647.00

13. Material Costs, Site Activation — March Learning Center
Option CLIN: 8004

Exercise Date: 30 Jun 2003 — 30 Sep 2003

Period of Performance: 36 months after exercise of option
Cost Plus Fixed Fee:

8004 § 771,669.00
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14. Change Management — Calendar Year 2004
Option CLIN: 8011

Exercise Date: 01 Sep 2003 — 31 Dec 2003
Period of Performance: 01 Jan 2004-31 Dec 2004
Cost Plus Fixed Fee:

8011 $ 1,490,819.00

15. Change Management — Calendar Year 2005
Option CLIN: 8012

Exercise Date: 01 Sep 2004 — 31 Dec 2004
Period of Performance: 01 Jan 2005-31 Dec 2005
Cost Plus Fixed Fee:

8012 $§ 1,550,557.00

16. Change Management — Calendar Year 2006
Option CLIN: 8013

Exercise Date: 01 Sep 2005 — 31 Dec 2005
Period of Performance: 01 Jan 2006-31 Dec 2006
Cost Plus Fixed Fee:

8013 § 1,613,082.00

17. Change Management — Calendar Year 2007
Option CLIN: 8014

Exercise Date: 01 Sep 2006 — 31 Dec 2006
Period of Performance: 01 Jan 2007-31 Dec 2007
Cost Plus Fixed Fee:

8014 $ 1,678,768.00
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c. The parties hereby recognize that the annual support option periods identified in Options CLINs 1401,
1402,1403,1404,1501,1502,1503 and 1504, are to be funded using annual O&M (3400) funds. As such, the
Government in most cases will not formally exercise said options prior to the receipt of appropriate funds (01
October or later of each fiscal year); however, in accordance with Section I. FAR 52.232-18, Availability of
Funds, the Contracting Officer reserves the right to exercise any of the aforementioned options prior to funds
being available for that option period. Whenever the words "this contract" appear in
Section I. FAR 52.232-18, Availability of Funds, these words shall be changed to read "this option". Thus, due
to the restriction applied to annual funds, each annual support option period may be officially exercised only by
the issuance of a unilateral contract modification (which will, whenever possible, include a fund citation for the
appropriate fiscal year funds) from the Contracting Officer to the Contractor during the periods and for the

options as follows:

d. Operations and Maintenance Option CLINs

1401 Not Earlier Than: 01 Oct 03
1402 Not Earlier Than: 01 Oct 04
1403 Not Earlier Than: 01 Oct 05
1404 Not Earlier Than: 01 Oct 06
1501 Not Earlier Than: 01 Oct 03
1502 Not Earlier Than: 01 Oct 04
1503 Not Earlier Than: 01 Oct 05
1504 Not Earlier Than: 01 Oct 06

Exercise Date

Not Later Than:
Not Later Than:
Not Later Than:
Not Later Than:
Not Later Than:
Not Later Than:
Not Later Than:
Not Later Than:

30 Jan 04
30 Jan 05
30 Jan 06
30 Jan 07
30 Jan 04
30 Jan 05
30 Jan 06
30 Jan 07

Price

$6,611,308
$ 7,144,147
$ 7,746,525
$ 8,310,354
$14,497,896
$19,215,816
$22,794,768
$26,772,681

POP

FY2004
FY2005
FY2006
FY2007
FY2004
FY2005
FY2006
FY2007

e. In order to provide the Contractor sufficient planning time and to preclude interruption of support for the C-
17 ATS, the Contracting Officer shall provide the contractor with a preliminary notice of the Government's
intention to exercise the option as stated in paragraph “a” above. Such preliminary notice of intent will not be
deemed to obligate or commit the Government to exercise any option. Contractor performance of any support
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effort prior to the official option exercise is a risk born entirely by the contractor. The costs associated with said
performance will be recognized by the Government if the option is formally exercised.

f. For administrative convenience, the Government reserves the right to break-out the first option and all
remaining unexercised options as separate orders that are completely detached from order 0002 for purposes of
Government payments for supplies or services. The goods or services acquired under the terms of order 0002
will remain solely under this order for purposes of Government payment.

g. This separate order breakout shall occur as part of and pursuant to the option exercise provisions established
in Special Contract Requirements H-001 of the Training Systems Acquisition (TSA) contract and shall
incorporate the same terms and conditions set forth in order 0002, except for any necessary tailoring. Any
changes to the existing terms and conditions will be done as a bilateral agreement.

h. It is recognized that the approach of exercising options as separate orders will result in multiple orders for
similar requirements being performed concurrently and being interdependent for facilities, equipment, and other
resources to complete these similar requirements in accordance with the terms of the individual orders. If
options included under order 0002 are exercised under multiple orders, problems encountered in performing the
requirements of these orders shall not be the basis for an equitable adjustment to any of the other orders.

i. This separate order break-out award process is also applicable to the exercise of all subsequent options, as
appropriate.
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